SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 100 CONTRACT ID : IR-34814-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENVIRONMENTAL MITIGATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-02271 HEADWALL, REMOVE 11.000 EACH
9 202-96133 PIPE, REMOVE 381.000 LEFT
10 203-02000 EXCAVATION, COMMON 7,375.000 CYs
11 203-02070 BORROW 2,990.000 CYS
12 203-11547 STREAM SUBSTRATE MATERIAL, LESS THAN 12" 35.000 CYS
13 205-06937 TEMPORARY SILT FENCE 17,969.000 LEFT
14 205-09543 NO 2 STONE 100.000 TON
15 603-04847 FENCE GATE, 11.000 EACH
16 603-06042 FENCE, FARM FIELD, BARBED WIRE 10,464.000 LET
17 603-11764 FENCE POST 225.000 EACH
18 616-07266 COIR ROLL 270.000 LEFT
19 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
20 621-02770 EROSION CONTROL BLANKET 1,498.000 SYS
21 621-04258 SEED MIXTURE 162.000 LBS
22 621-04258 SEED MIXTURE 133.000 LBS
23  621-06557 SEED MIXTURE, T 100.000 LBS
24 621-06565 MULCHING MATERIAL 24.000 TON
25 621-06570 TOPSOIL 2,360.000 CYS
26 621-09508 INVASIVE SPECIES CONTROL LUMP LUMP
27 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN 1,038.000 EACH
28 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER 2,099.000 EACH
29 622-10003 LIVE PLANT STAKING 196.000 EACH
30 622-52436 SIGN, DO NOT MOW OR SPRAY 107.000 EACH
31 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
32 628-09403 FIELD OFFICE, C 30.000 MOS
33 628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 60.000 MOS
34 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
35 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
36 801-06775 MAINTAINING TRAFFIC LUMP LUMP
37 801-07119 BARRICADE, III-B 120.000 LEFT
38 802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 208.000 LEFT
39 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 179.000 SET
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CALL ORDER : 110 CONTRACT ID : IR-35602-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNS, LIGHTING, SIGNALS AND MARKINGS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-09542 UTILITY RELOCATION ENGINEERING LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
10 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
11 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
12 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
13 113-01614 PARTNERING OVERHEAD LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-02240 PAVEMENT REMOVAL 164,024.000 SYS
16 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
17 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
18 203-02020 EXCAVATION, UNCLASSIFIED 3,252.000 CYS
19 203-02070 BORROW 82.000 cys
20 203-02100 EXCAVATION, PEAT 3,528.000 cyYs
21 203-07042 EMBANKMENT FOUNDATION SOILS TREATMENT 86,597.000 SYS
22 203-10012 AGGREGATE COLUMNS 18,555.000 LFT
23 204-02290 SETTLEMENT PLATE 29.000 EACH
24 205-02237 TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET 257.000 EACH
25 205-03371 SEDIMENT, REMOVE 200.000 cys
26 205-06930 SPLASHPAD 11.500 TON
27 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 2,090.000 TON
28 205-06933 TEMPORARY INLET PROTECTION 68.000 EACH
29 205-06935 TEMPORARY SEDIMENT BASIN 3.000 EACH
30 205-06936 TEMPORARY SEDIMENT TRAP 474,500 TON
31 205-06937 TEMPORARY SILT FENCE 49,760.000 LFT
32 205-06938 TEMPORARY SLOPE DRAIN 344.000 LFT
33 205-09543 NO 2 STONE 2,100.000 TON
34 207-08263 SUBGRADE TREATMENT, TYPE IA 215,876.000 SYS
35 207-08267 SUBGRADE TREATMENT, TYPE IIIA 893.000 SYS
36 208-020406 GRADING IN GORE AREA 8.000 EACH
37 211-02050 B BORROW 105,463.000 cyYs
38 211-09264 STRUCTURAL BACKFILL, TYPE 1 34,990.000 CYS
39 211-09265 STRUCTURAL BACKFILL, TYPE 2 8,059.000 CYS
40 211-09266 STRUCTURAL BACKFILL, TYPE 3 157,548.000 CYS
41 211-09268 STRUCTURAL BACKFILL, TYPE 5 228.000 CYS
42 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 22,612.000 TON
43 302-06464 SUBBASE FOR PCCP 109.000 cys
44 302-07455 DENSE GRADED SUBBASE 508.000 CYS
45 302-08562 COARSE AGGREGATE, NO 8 4,763.000 TON
46  401-07320 QC/OA-HMA, 1, 64, SURFACE, 9.5 mm 828.000 TON
47 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 455.000 TON
48 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 1,394.000 TON
49 401-07329 QC/OA-HMA, 4, 70, SURFACE, 9.5 mm 2,000.000 TON
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNS, LIGHTING, SIGNALS AND MARKINGS
50 401-07361 QC/QA-HMA, 2, 70, INTERMEDIATE, 9.5 mm 2,291.000 TON
51 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,065.000 TON
52 401-07399 QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm 3,333.000 TON
53 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 5,508.000 TON
54 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 4,059.000 TON
55 401-08364 QC/QA-HMA, 4, 64, BASE, 19.0 MM 8,132.000 TON
56 401-10258 JOINT ADHESIVE, SURFACE 28,751.000 LET
57 401-10259 JOINT ADHESIVE, INTERMEDIATE 28,751.000 LFT
58 402-07432 HMA SURFACE, TYPE A 156.000 TON
59 402-07433 HMA SURFACE, TYPE B 1,414.000 TON
60 402-07434 HMA SURFACE, TYPE C 3,262.000 TON
61 402-07435 HMA INTERMEDIATE, TYPE A 259.000 TON
62 402-07438 HMA INTERMEDIATE, TYPE B 2,518.000 TON
63 402-07441 HMA BASE, TYPE B 511.000 TON
64 402-07442 HMA BASE, TYPE C 9,791.000 TON
65 402-10086 HMA FOR TEMPORARY PAVEMENT, C 1,220.000 TON
66 406-05520 ASPHALT FOR TACK COAT 57.000 TON
67 415-11527 BASE SEAL 29.000 TON
68 502-06457 PCCP, 9 IN 434.000 SYS
69 502-11564 pccp, 7 IN 507.000 SYS
70 503-05240 D-1 CONTRACTION JOINT 7,458.000 LEFT
71 503-05310 TERMINAL JOINT 844.000 LEFT
72 601-01522 GUARDRAIL, TRANSITION TYPE TGB 36.000 EACH
73 601-05999 CURVED TERMINAL END 1.000 EACH
74 601-06035 GUARDRAIL, RESET 832.000 LET
75 601-06854 GUARDRAIL, W-BEAM, NESTED 1.000 EACH
76 601-06855 GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR 3.000 EACH
77 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 12.000 EACH
78 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 12.000 EACH
79 601-08435 GUARDRAIL END TREATMENT, TYPE MS, SPARE PARTS 12.000 EACH
80 601-08436 GUARDRAIL END TREATMENT, TYPE MS, SPARE PARTS 12.000 EACH
81 601-09146 IMPACT ATTENUATOR, CR1, W1, TL-2 4.000 EACH
82 601-94689 GUARDRAIL END TREATMENT, OS 24.000 EACH
83 601-94690 GUARDRAIL END TREATMENT, MS 13.000 EACH
84 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 15,899.000 LFT
85 601-99108 GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING 3,257.000 LEFT
86 602-06729 BARRIER DELINEATOR 382.000 EACH
87 603-01932 FENCE, CHAIN LINK, 96 IN 265.000 LET
88 603-04847 FENCE GATE, 1.000 EACH
89 603-04847 FENCE GATE, 1.000 EACH
90 603-06040 FENCE, FARM FIELD, 47 IN 933.000 LEFT
91 603-06045 FENCE, CHAIN LINK, 48 IN 304.000 LEFT
92 603-91714 FENCE, RAIL, WOOD 540.000 LEFT
93 604-06070 SIDEWALK, CONCRETE 7,844.000 SYS
94 604-07897 CURB RAMP, CONCRETE, C 203.000 SYS
95 604-07901 CURB RAMP, CONCRETE, G 28.000 SYS
96 604-07902 CURB RAMP, CONCRETE, H 10.500 SYS
97 604-07904 CURB RAMP, CONCRETE, L 66.000 SYS

98 605-06090 CURB, INTEGRAL, CONCRETE 481.000 LEFT
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99 605-06120 CURB, CONCRETE 5,764.000 LFT
100 605-06140 CURB AND GUTTER, CONCRETE 12,285.000 LET
101 605-06160 CURB AND GUTTER, B, CONCRETE, MODIFIED 8,581.000 LEFT
102 605-06165 CURB AND GUTTER, C, CONCRETE, MODIFIED 938.000 LET
103 605-06250 CENTER CURB, C, CONCRETE 485.000 SYS
104 607-06335 PAVED SIDE DITCH, A 151.000 LET
105 607-06350 PAVED SIDE DITCH, D 250.000 LFT
106 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 2,589.000 SYS
107 610-08446 PCCP FOR APPROACHES, 6 IN 666.000 SYS
108 610-09108 PCCP FOR APPROACHES, 9 IN 709.000 SYS
109 611-02825 MAILBOX ASSEMBLY, TRIPLE 1.000 EACH
110 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
111 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
112 615-06490 RIGHT OF WAY MARKER 246.000 EACH
113 615-06505 MONUMENT, B 92.000 EACH
114 615-06510 MONUMENT, C 40.000 EACH
115 615-06515 MONUMENT, D 1.000 EACH
116 615-06527 MONUMENT, SECTION CORNER 5.000 EACH
117 616-02320 GEOTEXTILES 23,373.000 SYS
118 616-05688 RIPRAP, CLASS 1 1,304.000 TON
119 616-05689 RIPRAP, CLASS 2 1.000 TON
120 616-06405 RIPRAP, REVETMENT 3,574.000 TON
121 616-06451 RIPRAP, UNIFORM 285.000 TON
122 616-09395 GEOMEMBRANE 226.000 SYS
123 616-51367 SLOPEWALL, CONCRETE, 4 IN 2,373.000 SYS
124 618-11641 ARCHITECTURAL TOWER LUMP LUMP
125 620-01753 SOUND BARRIER PANELS, WALL MOUNTED, TYPE 4,790.000 SFT
126 620-01754 SOUND BARRIER PANELS, GROUND MOUNTED, TYPE 8,380.100 SET
127 620-01755 SOUND BARRIER ERECTION, WALL MOUNTED, TYPE 4,790.000 SET
128 620-01756 SOUND BARRIER ERECTION, GROUND MOUNTED, TYPE 8,380.100 SFT
129 620-08426 SOUND BARRIER DESIGN AND LAYOUT LUMP LUMP
130 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 12.000 EACH
131 621-02770 EROSION CONTROL BLANKET 18,150.000 SYS
132 621-03909 SEED MIXTURE, NATIVE 477.000 LBS
133 621-03909 SEED MIXTURE, NATIVE 3.000 LBS
134 621-03909 SEED MIXTURE, NATIVE 139.000 LBS
135 621-03909 SEED MIXTURE, NATIVE 78.000 LBS
136 621-03909 SEED MIXTURE, NATIVE 464.000 LBS
137 621-06545 FERTILIZER 35.000 TON
138 621-06554 SEED MIXTURE, U 11,165.000 LBS
139 621-06557 SEED MIXTURE, T 7,468.000 LBS
140 621-06565 MULCHING MATERIAL 197.000 TON
141 621-06567 WATER 1,416.000 kGAL
142 621-06570 TOPSOIL 44,345.000 CYs
143 621-06575 SODDING, NURSERY 31,995.000 SYS
144 621-98038 MULCH, HARDWOOD SHREDDED BARK 3,446.000 CYsS
145 622-05626 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT 546.000 EACH
146 622-05640 PLANT, DECIDUOUS SHRUB, 24 TO 36 IN 2,521.000 EACH

147 622-05645 PLANT, DECIDUOUS TREE, MULTI-STEM, 72 TO 96 IN 432.000 EACH
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148 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 1,407.000 EACH
149 622-05654 PLANT, PERENNIAL 4,753.000 EACH
150 622-05654 PLANT, PERENNIAL 20,832.000 EACH
151 622-05654 PLANT, PERENNIAL 1,067.000 EACH
152 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
153 628-09403 FIELD OFFICE, C 33.000 MOS
154 628-09403 FIELD OFFICE, C 33.000 MOS
155 628-09406 FIELD LABORATORY, C 24.000 MOS
156 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 495,000 MOS
157 628-09409 MOBILE INTERNET SERVICE 330.000 MOS
158 628-09893 WORK TRUCK 165.000 MOS
159 628-11068 CELLULAR TELEPHONE/RADIO 20.000 EACH
160 628-11069 CELLULAR TELEPHONE/RADIO SERVICE, ANYTIME MINUTES 660.000 MOS
16l 701-06011 DYNAMIC PILE LOAD TEST 14.000 EACH
162 701-08253 PILE SLEEVES 196.000 EACH
163 701-09557 TEST PILE, DYNAMIC, PRODUCTION 1,460.000 LFT
164 701-09559 TEST PILE, DYNAMIC, RESTRIKE 14.000 EACH
165 701-09683 PILE SHOE, HP 12 X 74 196.000 EACH
166 701-09739 PILE SHOE, HP 12 X 53 48.000 EACH
167 701-51195 PILE, STEEL H, HP 12 IN X 53 3,036.000 LET
168 701-95780 PILE, STEEL H, HP 12 IN X 74 19,260.000 LET
169 702-51005 CONCRETE, A, SUBSTRUCTURE 149.000 cys
170 702-51015 CONCRETE, B, FOOTINGS 238.000 cys
171  702-90915 CONCRETE, CLASS A 109.000 cys
172 702-92857 CONCRETE, C, SUBSTRUCTURE 294.000 cyYs
173 702-93722 CONCRETE, C 340.000 CYS
174 703-06028 REINFORCING BARS 53,907.000 LBS
175 703-06029 REINFORCING BARS, EPOXY COATED 1,416,681.000 LBS
176 704-51002 CONCRETE, C, SUPERSTRUCTURE 2,266.000 cys
177 706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT 14.000 EACH
178 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN 16,697.000 SYS
179 706-09545 COARSE AGGREGATE, NO 8 3,836.000 cys
180 706-11601 RAILING, CONCRETE, FT 1,467.000 cyYs
181 706-11601 RAILING, CONCRETE, FT 342.000 CYS
182 706-11606 RAILING, CONCRETE, TF-2 112.000 CYS
183 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFT 6.000 EACH
184 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFT 16.000 EACH
185 706-11623 CONCRETE BRIDGE RAILING TRANSITION, TTF-2 4.000 EACH
186 706-11623 CONCRETE BRIDGE RAILING TRANSITION, TTF-2 4.000 EACH
187 706-11664 RAILING, STEEL TF-2 1,012.000 LFT
188 707-08158 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 42 IN X 49 IN 2,944.000 LFT
189 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
190 709-51821 SURFACE SEAL LUMP LUMP
191 709-51821 SURFACE SEAL LUMP LUMP
192 709-51821 SURFACE SEAL LUMP LUMP
193 709-51821 SURFACE SEAL LUMP LUMP
194 709-51821 SURFACE SEAL LUMP LUMP
195 709-51821 SURFACE SEAL LUMP LUMP
196 709-51821 SURFACE SEAL LUMP LUMP
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197 709-51821 SURFACE SEAL LUMP LUMP
198 709-51821 SURFACE SEAL LUMP LUMP
199 709-51821 SURFACE SEAL LUMP LUMP
200 709-51821 SURFACE SEAL LUMP LUMP
201 709-51821 SURFACE SEAL LUMP LUMP
202 709-51821 SURFACE SEAL LUMP LUMP
203 709-51821 SURFACE SEAL LUMP LUMP
204 709-51821 SURFACE SEAL LUMP LUMP
205 709-51821 SURFACE SEAL LUMP LUMP
206 709-51821 SURFACE SEAL LUMP LUMP
207 709-51821 SURFACE SEAL LUMP LUMP
208 709-51821 SURFACE SEAL LUMP LUMP
209 709-51821 SURFACE SEAL LUMP LUMP
210 711-51038 STRUCTURAL STEEL LUMP LUMP
211 711-51038 STRUCTURAL STEEL LUMP LUMP
212 711-51038 STRUCTURAL STEEL LUMP LUMP
213 714-11076 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 17.000 LET
214 714-11096 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 366.000 LEFT
215 714-11096 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 8.000 LEFT
216 714-11174 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 159.000 LFT
217 714-11178 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 156.000 LET
218 715-02628 SAFETY METAL END SECTION 6:1 DIA 15" 3.000 EACH
219 715-04985 VAULT 6.000 EACH
220 715-05019 PIPE, TYPE 1 CIRCULAR 36 IN 551.000 LET
221 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 4,595.000 LET
222 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 101,366.000 LFT
223 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 9,457.000 LFT
224 715-05118 PIPE, TYPE 1 CIRCULAR 12 IN 1.000 LET
225 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 251.000 LET
226 715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 65.000 LFT
227 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 413.000 LEFT
228 715-05146 PIPE, TYPE 2 CIRCULAR 6 IN 35.000 LET
229 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 5,561.000 LET
230 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 8,093.000 LFT
231 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 8,920.000 LEFT
232 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 2,058.000 LET
233 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 12.000 LET
234 715-05168 PIPE, TYPE 3 CIRCULAR 12 IN 257.000 LEFT
235 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 133.000 LEFT
236 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 780.000 LEFT
237 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 87.000 LEFT
238 715-05173 PIPE, TYPE 3 CIRCULAR 24 IN 86.000 LEFT
239 715-05217 PIPE, TYPE 5 CIRCULAR 12 IN 38.000 LEFT
240 715-05218 PIPE, TYPE 5 CIRCULAR 15 IN 9.000 LEFT
241 715-05219 PIPE, TYPE 5 CIRCULAR 18 IN 16.000 LEFT
242 715-05422 PIPE, SLOTTED DRAIN, 12 IN 938.000 LEFT
243 715-05423 PIPE, SLOTTED DRAIN, 15 IN 472.000 LEFT
244 715-05889 PIPE EXTENSION, CIRCULAR 30 IN 20.000 LET

245 715-09064 VIDEO INSPECTION FOR PIPE 27,851.000 LEFT
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246 715-11665 PIPE END SECTION DIA 6" 2.000 EACH
247 715-26729 GRATED BOX END SECTION II, 6:1,DIA 15" 4.000 EACH
248 715-46000 PIPE END SECTION, DIA 12" 39.000 EACH
249 715-46005 PIPE END SECTION, DIA 15" 52.000 EACH
250 715-46010 PIPE END SECTION, DIA 18" 41.000 EACH
251 715-46020 PIPE END SECTION, DIA 24" 17.000 EACH
252  715-46030 PIPE END SECTION, DIA 30" 1.000 EACH
253 715-46040 PIPE END SECTION, DIA 36 IN 18.000 EACH
254 716-07630 PIPE INSTALLATION, TRENCHLESS, 12 IN 81.000 LFT
255 716-07635 PIPE INSTALLATION, TRENCHLESS, 36 IN 154.000 LFT
256 718-06528 OUTLET PROTECTOR, 1 8.000 EACH
257 718-06529 OUTLET PROTECTOR, 2 23.000 EACH
258 718-06531 OUTLET PROTECTOR, 3 88.000 EACH
259 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 18,737.000 LFT
260 718-52610 AGGREGATE FOR UNDERDRAINS 10,047.000 CYs
261 718-99153 GEOTEXTILES FOR UNDERDRAIN 99,272.000 SYS
262 720-04682 INLET 1.000 EACH
263 720-07302 INLET, TYPE HA, WITH SLOTTED DRAIN 13.000 EACH
264 720-07302 INLET, TYPE HA, WITH SLOTTED DRAIN 4.000 EACH
265 720-08628 SLOTTED DRAIN PIPE CLEANOUT PORT, TYPE II 10.000 EACH
266 720-08659 MANHOLE, C5 3.000 EACH
267 720-09079 INLET, HA5, MODIFIED 7.000 EACH
268 720-09768 CATCH BASIN TYPE HAS 1.000 EACH
269 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
270 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 2.000 EACH
271 720-45005 INLET, A2 6.000 EACH
272 720-45030 INLET, E7 7.000 EACH
273 720-45035 INLET, F7 23.000 EACH
274 720-45040 INLET, G7 3.000 EACH
275 720-45042 INLET, HAS5 12.000 EACH
276 720-45065 INLET, N12 27.000 EACH
277 720-45066 INLET, N12, MODIFIED 1.000 EACH
278 720-45069 INLET, P12 2.000 EACH
279 720-45070 INLET, P12A 17.000 EACH
280 720-45080 INLET, S14 1.000 EACH
281 720-45130 INLET, E7, MODIFIED 1.000 EACH
282 720-45135 INLET, F7, MODIFIED 1.000 EACH
283 720-45235 CATCH BASIN, E7 3.000 EACH
284 720-45410 MANHOLE, C4 77.000 EACH
285 720-45410 MANHOLE, C4 1.000 EACH
286 720-45410 MANHOLE, C4 3.000 EACH
287 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 8.500 LEFT
288 720-90129 MANHOLE, J2 1.000 EACH
289 720-90984 MANHOLE, C2 3.000 EACH
290 720-92884 MANHOLE, K4, MODIFIED 3.000 EACH
291 720-93409 INLET, B15, MODIFIED 37.000 EACH
292 720-93411 INLET, C15, MODIFIED 7.000 EACH
293 720-94432 MANHOLE, C7 2.000 EACH
294 720-94432 MANHOLE, C7 1.000 EACH
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295 720-94612 MANHOLE, K4 5.000 EACH
296 720-95409 MANHOLE, J4, MODIFIED 1.000 EACH
297 720-95422 MANHOLE, J4 31.000 EACH
298 720-97958 MANHOLE, K2 5.000 EACH
299 720-98174 INLET, B15 38.000 EACH
300 720-98555 INLET, C15 55.000 EACH
301 720-99416 CATCH BASIN, B15 5.000 EACH
302 720-99417 CATCH BASIN, C15 35.000 EACH
303 723-11203 STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS, 276.000 LFT
304 723-11346 STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS, 206.000 LEFT
305 723-11660 STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS, 204.000 LFT
306 731-93945 FACE PANELS, CONCRETE 218,603.000 SET
307 731-93946 WALL ERECTION 218,603.000 SFT
308 731-93947 LEVELING PAD, CONCRETE 12,805.000 LEFT
309 735-10241 TEMPORARY WIRE FACING 40,194.000 SFT
310 735-10242 TEMPORARY WALL ERECTION 40,194.000 SET
311 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
312 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 34.000 EACH
313 801-01505 TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY) 11.000 EACH
314 801-03290 CONSTRUCTION SIGN, C 17.000 EACH
315 801-03291 CONSTRUCTION SIGN, D 26.000 EACH
316 801-04308 ROAD CLOSURE SIGN ASSEMBLY 21.000 EACH
317 801-06201 TEMPORARY PANEL SIGNS 240.000 SFT
318 801-06202 TEMPORARY PANEL SIGN SUPPORTS 136.000 LFT
319 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 95,786.000 LFT
320 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 139,000.000 LFT
321 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 6.000 EACH
322 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY) 1.000 EACH
323 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 527.000 LFT
324 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN 10,339.000 LFT
325 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24" 42.000 LFT
326 801-06625 DETOUR ROUTE MARKER ASSEMBLY 106.000 EACH
327 801-06640 CONSTRUCTION SIGN, A 106.000 EACH
328 801-06645 CONSTRUCTION SIGN, B 109.000 EACH
329 801-06710 FLASHING ARROW SIGN 490.000 DAY
330 801-06775 MAINTAINING TRAFFIC LUMP LUMP
331 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 19.000 EACH
332 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 1.000 EACH
333 801-07118 BARRICADE, III-A 1,356.000 LET
334 801-07119 BARRICADE, III-B 468.000 LET
335 801-07606 TEMPORARY CROSSOVER DRAINAGE PIPE 1,100.000 LFT
336 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 24,464.000 LFT
337 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 2,201.000 LFT
338 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
339 801-52817 TEMPORARY CROSSOVER, B 2.000 EACH
340 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
341 801-97643 TEMPORARY BUZZ STRIPS 990.000 LEFT
342 802-01749 SIGN BRACKET ASSEMBLY, WALL MOUNTED 1.000 EACH

343 802-04089 SIGN, SHEET, REMOVE 11.000 EACH
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNS, LIGHTING, SIGNALS AND MARKINGS
344 802-04314 SIGN 60.000 EACH
345 802-04314 SIGN 8.000 EACH
346 802-04893 REFERENCE POST 102.000 EACH
347 802-05694 OVERHEAD SIGN STRUCTURE 1.000 EACH
348 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 1,356.000 LFT
349 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 380.000 LFT
350 802-06402 DYNAMIC MESSAGE SIGN 1.000 EACH
351 802-07057 SIGN, PANEL, WITH LEGEND 4,382.000 SET
352 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 205.000 EACH
353 802-07138 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, IX 4.000 EACH
354 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 20.000 EACH
355 802-07154 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XII 4.000 EACH
356 802-09221 OVERHEAD SIGN STRUCTURE,BOX TRUSS TYPE A 5.000 EACH
357 802-09536 BOX TRUSS SIGN STRUCTURE FOUNDATION, 45 IN. 1.000 EACH
358 802-09537 BOX TRUSS SIGN STRUCTURE FOUNDATION, 36 IN. 9.000 EACH
359 802-09577 OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE E 2.000 EACH
360 802-09578 OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE F 1.000 EACH
361 802-09580 CANTILEVER SIGN SUPPORT FOUNDATION, 1.000 EACH
362 802-09581 CANTILEVER SIGN SUPPORT FOUNDATION, 3.000 EACH
363 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 531.000 SET
364 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 1,329.000 SET
365 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 91.000 SFT
366 802-76095 STRUCTURAL STEEL, BREAKAWAY 6,766.000 LBS
367 802-76100 OVERHEAD SIGN STRUCTURE, MONOTUBE 2.000 EACH
368 802-76235 INSTALL OVERHEAD SIGN 1.000 EACH
369 802-93389 BARRIER WALL SIGN BRACKET, SHOULDER 9.000 EACH
370 804-06725 DELINEATOR WITH POST, D1 202.000 EACH
371 804-06740 DELINEATOR WITH POST, D2 108.000 EACH
372 804-06770 DELINEATOR POST 4.000 EACH
373 804-06771 DELINEATOR POST, FLEXIBLE 26.000 EACH
374 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 3.000 EACH
375 805-01842 HANDHOLE, SIGNAL 49.000 EACH
376 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND 7,116.000 LET
377 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
378 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN 18.000 EACH
379 805-02373 SIGNAL INTERCONNECT CABLE, FIBER OPTIC 442.000 LET
380 805-02645 SIGNAL PEDESTAL FOUNDATION, A 6.000 EACH
381 805-03965 CONDUIT, PVC, 2.50 IN, SCHEDULE 80 82.000 LEFT
382 805-04133 SIGNAL PEDESTAL, 12FT 6.000 EACH
383 805-04973 CONDUIT 7,850.000 LEFT
384 805-04973 CONDUIT 15,706.000 LET
385 805-04973 CONDUIT 2,751.000 LEFT
386 805-04973 CONDUIT 686.000 LET
387 805-04973 CONDUIT 1,050.000 LEFT
388 805-04973 CONDUIT 3,138.000 LEFT
389 805-04973 CONDUIT 686.000 LEFT
390 805-04973 CONDUIT 52,207.000 LET
391 805-04973 CONDUIT 27,043.000 LEFT

392 805-06600 CONDUIT, PVC, 3 IN. 1,200.000 LFT
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNS, LIGHTING, SIGNALS AND MARKINGS
393 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL 18.000 EACH
394 805-10029 CONDUIT, PVC, 1.25 IN 2,151.000 LFT
395 805-11377 SIGNAL CANTILEVER STRUCTURE, SINGLE 1.000 EACH
396 805-11384 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT 1.000 EACH
397 805-11544 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN., RED ARROW, AMBER 12.000 EACH
398 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 2.000 EACH
399 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN 15.000 EACH
400 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12" 1.000 EACH
401 805-78370 PEDESTRIAN PUSH BUTTON 18.000 EACH
402 805-78415 SPAN, CATENARY, AND TETHER 6.000 EACH
403 805-78420 DISCONNECT HANGER 6.000 EACH
404 805-78445 SIGNAL SERVICE 2.000 EACH
405 805-78467 SIGNAL CABLE, 3C/8GA 332.000 LFT
406 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C/14GA 9,024.000 LET
407 805-78480 SIGNAL CABLE, 3C/14GA 4,750.000 LET
408 805-78485 SIGNAL CABLE, 5C/14GA 6,988.000 LET
409 805-78490 SIGNAL CABLE, 7C/14GA 1,877.000 LET
410 805-78510 SIGNAL CABLE, 2C/16GA., SHIELDED 11,642.000 LET
411 805-78785 SIGNAL DETECTOR HOUSING 30.000 EACH
412 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 2,256.000 LFT
413 805-78906 SIGNAL SUPPORT FOUNDATION, 3 FT X 3 FT X 12 FT 8.000 EACH
414 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
415 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT 8.000 EACH
416 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 2.000 EACH
417 807-02191 HANDHOLE, LIGHTING 15.000 EACH
418 807-02193 LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT 25.000 EACH
419 807-03934 LIGHT STRUCTURE, REMOVE 12.000 EACH
420 807-04651 WIRE, 619.000 LET
421 807-04651 WIRE, 619.000 LET
422 807-04654 LIGHT POLE 2.000 EACH
423 807-04654 LIGHT POLE 1.000 EACH
424 807-04654 LIGHT POLE 1.000 EACH
425 807-04654 LIGHT POLE 1.000 EACH
426  807-04866 LUMINAIRE, 10.000 EACH
427 807-04866 LUMINAIRE, 10.000 EACH
428 807-04866 LUMINAIRE, 10.000 EACH
429 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 1,276.000 LET
430 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 5,298.000 LET
431 807-78590 HANDHOLE 73.000 EACH
432 807-78590 HANDHOLE 15.000 EACH
433 807-82053 CIRCUIT INSTALLATION, UNDERPASS, 3 LUMINAIRE,S 2.000 EACH
434 807-82055 UNDERPASS CIRCUIT INSTALLATION, 5 LUMINAIRES 6.000 EACH
435 807-83752 LIGHT POLE, 40FT E.M.H., 10FT MAST ARM, ANCHOR BASE 13.000 EACH
436 807-84752 LIGHT POLE, 40 FT E.M.H., 10.0 FT MAST ARM, TRANSFORMER BASE 5.000 EACH
437 807-84804 LIGHT POLE, 42 FT E.M.H., 10.0 FT MAST ARM, TRANSFORMER BASE 3.000 EACH
438 807-86615 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 26.000 EACH
439 807-86750 LUMINAIRE, UNDERPASS, WALL MOUNTED, HIGH PRESSURE, 150 6.000 EACH
440 807-86805 SERVICE POINT, I 2.000 EACH

441 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 5,720.000 LET
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442 807-86910 CONNECTOR KIT, UNFUSED 28.000 EACH
443 807-86915 CONNECTOR KIT, FUSED 32.000 EACH
444 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 51.000 EACH
445 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 32.000 EACH
446 807-86930 INSULATION LINK, NON-WATERPROOFED 56.000 EACH
447 807-86935 INSULATION LINK, WATERPROOFED 44.000 EACH
448 807-86950 SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION 29.000 EACH
449 807-86955 CABLE-DUCT MARKER 44.000 EACH
450 807-97237 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C 1,276.000 LFT
451 808-02157 PAVEMENT MESSAGE MARKING, REMOVE 33.000 EACH
452 808-03439 TRANSVERSE MARKING THERMOPLASTIC 4,190.000 LET
453 808-05929 TRANSVERSE MARKING THERMOPLASTIC, 357.000 LET
454 808-06368 TRANSVERSE MARKING, REMOVE 302.000 LFT
455 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 460.000 LFT
456 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,837.000 LFT
457 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 1.000 LET
458 808-06716 LINE, REMOVE 60,154.000 LFT
459 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
460 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE, 245.000 LFT
461 808-11478 LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN 57.000 LET
462 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 1,258.000 LET
463 808-11493 LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN. 330.000 LFT
464 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 9,453.000 LFT
465 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, 281.000 LET
466 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 119.000 LET
467 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 54.000 EACH
468 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 16.000 EACH
469 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 126.000 EACH
470 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,276.000 EACH
471 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 1,050.000 LET
472 809-04652 SERVICE POINT 1.000 EACH
473 809-08571 AFP 1.000 EACH
SECTION NO. 0002 ADDED TRAVEL LANES
474 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
475 203-02000 EXCAVATION, COMMON 361,994.000 cYs
476 203-02070 BORROW 485,754.000 cyYs
477 203-07042 EMBANKMENT FOUNDATION SOILS TREATMENT 7,341.000 SYS
478 207-08263 SUBGRADE TREATMENT, TYPE IA 205,232.000 SYS
479 207-08268 SUBGRADE TREATMENT, TYPE IV 7,250.000 SYS
480 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 14,480.000 TON
481 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 4,218.200 TON
482 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 3,244.000 TON
483 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 14,442.000 TON
484 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 614.000 TON
485 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 6,191.000 TON
486 401-07399 QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm 24,223.000 TON
487 401-07422 QC/QA-HMA, 1, 64, BASE, 19.0 mm 29,022.000 TON
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SECTION NO. 0002 ADDED TRAVEL LANES

488 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 6,908.000 TON
489 401-07425 QC/QA-HMA, 1, 70, BASE, 19.0 mm 6,032.000 TON
490 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 28,865.000 TON
491 401-08364 QC/QA-HMA, 4, 64, BASE, 19.0 MM 59,156.000 TON
492 401-10258 JOINT ADHESIVE, SURFACE 196,253.000 LFT
493  401-10259 JOINT ADHESIVE, INTERMEDIATE 146,883.000 LET
494 406-05520 ASPHALT FOR TACK COAT 231.000 TON
495 415-11527 BASE SEAL 175.000 TON
496 503-05240 D-1 CONTRACTION JOINT 1,017.000 LET
497 605-06140 CURB AND GUTTER, CONCRETE 2,006.000 LFT
498 605-06145 CURB AND GUTTER, B, CONCRETE 9,277.000 LET
499 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 11,730.000 LET
500 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN 7,399.000 LET
501 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 70,506.000 LET
502 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 5,874.000 LET
503 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 294.000 LET
504 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 294.000 LET
505 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 73.000 LET
506 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 31.000 LET
507 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE 12 IN 379.000 LET
508 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 77,006.000 LET
509 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 588.000 LET
SECTION NO. 0003 ADDED TRAVEL LANES

510 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
511 203-02000 EXCAVATION, COMMON 376,576.000 CYS
512 203-02070 BORROW 448,259.000 cYs
513 203-07042 EMBANKMENT FOUNDATION SOILS TREATMENT 7,180.000 SYS
514 207-08263 SUBGRADE TREATMENT, TYPE IA 199,999.000 SYS
515 207-09935 SUBGRADE TREATMENT, TYPE 1C 7,089.000 SYs
516 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 38,959.000 TON
517 302-06464 SUBBASE FOR PCCP 56,441.000 CYs
518 303-01180 COMPACTED AGGREGATE, NO. 53 1.000 TON
519 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 4,388.000 TON
520 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 7,740.000 TON
521 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm 19,693.000 TON
522 406-05520 ASPHALT FOR TACK COAT 46.000 TON
523 415-11527 BASE SEAL 11.000 TON
524 501-06321 QC/QA-PCCP, 10 IN 200,364.000 SYS
525 501-10254 QC/QA PCCP, 8.5" 10,059.000 SYS
526 503-05240 D-1 CONTRACTION JOINT 114,883.000 LET
527 605-06090 CURB, INTEGRAL, CONCRETE 2,006.000 LET
528 605-06095 CURB, INTEGRAL, B, CONCRETE 3,336.000 LFT
529 605-06145 CURB AND GUTTER, B, CONCRETE 5,942.000 LET
530 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 1,286.000 LET
531 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN 365.000 LET
532 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 14,779.000 LET

533 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 10,444.000 LET
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SECTION NO. 0003 ADDED TRAVEL LANES

534 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 56,021.000 LEFT
535 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 53,873.000 LET
536 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN 5,874.000 LEFT
537 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 7,107.000 LEFT
538 808-11481 LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN. 31.000 LET
539 808-75067 TRANSVERSE MARKING, PREFORMED PLASTIC, 104.000 LET
540 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 23,427.000 LET
541 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 484.000 LEFT

542 808-75326 LINE, PREFORMED PLASTIC, SOLID, WHITE, 12 IN 379.000 LFT
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 203-02020 EXCAVATION, UNCLASSIFIED 104,845.000 CYs
11 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 36.000 TON
12 205-06933 TEMPORARY INLET PROTECTION 5.000 EACH
13 205-06934 TEMPORARY MULCH 15.000 TON
14 205-06936 TEMPORARY SEDIMENT TRAP 200.000 TON
15 205-06937 TEMPORARY SILT FENCE 1,500.000 LEFT
16 205-08517 ROCK FILTER BERM 162.000 TON
17 205-09543 NO 2 STONE 100.000 TON
18 207-08267 SUBGRADE TREATMENT, TYPE IIIA 7,280.000 SYS
19 211-02050 B BORROW 55.000 CYs
20 211-09264 STRUCTURAL BACKFILL, TYPE 1 227.000 CYS
21 215-07043 CHEMICAL MODIFICATION, SOILS 750.000 SYS
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,327.000 TON
23 303-01180 COMPACTED AGGREGATE, NO. 53 270.000 TON
24 401-10258 JOINT ADHESIVE, SURFACE 3,574.000 LET
25 401-10259 JOINT ADHESIVE, INTERMEDIATE 3,574.000 LET
26 402-07433 HMA SURFACE, TYPE B 537.000 TON
27 402-07438 HMA INTERMEDIATE, TYPE B 905.000 TON
28 406-05520 ASPHALT FOR TACK COAT 2.000 TON
29 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 1,210.000 LET
30 615-06505 MONUMENT, B 7.000 EACH
31 615-06510 MONUMENT, C 1.000 EACH
32 615-06530 BENCH MARK POST 1.000 EACH
33 616-02320 GEOTEXTILES 2,724.000 SYS
34 616-05688 RIPRAP, CLASS 1 1,113.000 TON
35 616-06405 RIPRAP, REVETMENT 412.000 TON
36 616-06451 RIPRAP, UNIFORM 14.000 TON
37 616-07210 FIBER ROLL 1,010.000 LET
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
39 621-02770 EROSION CONTROL BLANKET 3,672.000 SYS
40 621-06545 FERTILIZER 2.000 TON
41 621-06553 SEED MIXTURE, R 748.000 LBS
42  621-06557 SEED MIXTURE, T 900.000 LBS
43 621-06565 MULCHING MATERIAL 9.000 TON
44 621-06567 WATER 6.000 kGAL
45 621-06574 SODDING 1,367.000 SYS
46 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
47 628-09401 FIELD OFFICE, A 12.000 MOS
48 628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 12.000 MOS
49 628-11068 CELLULAR TELEPHONE/RADIO 1.000 EACH
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SECTION NO. 0001 ROAD RECONSTRUCTION
50 715-03476 SAFETY METAL END SECTION 4:1 DIA 24" 1.000 EACH
51 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 21.000 LET
52 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 198.000 LET
53 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 172.000 LET
54 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 59.000 LET
55 715-05408 PIPE SANITARY SEWER 8 IN 406.000 LET
56 715-05408 PIPE SANITARY SEWER 8 IN 144.000 LFT
57 715-09064 VIDEO INSPECTION FOR PIPE 450.000 LET
58 715-46005 PIPE END SECTION, DIA 15" 8.000 EACH
59 715-46020 PIPE END SECTION, DIA 24" 1.000 EACH
60 715-46030 PIPE END SECTION, DIA 30" 2.000 EACH
61 720-44006 SPRING BOX 2.000 EACH
62 720-98555 INLET, C15 5.000 EACH
63 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
64 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH
65 801-06199 ROAD CLOSURE SIGN ASSEMBLY, PERMANENT 2.000 EACH
66 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
67 801-06775 MAINTAINING TRAFFIC LUMP LUMP
68 801-07119 BARRICADE, III-B 64.000 LFT
69 801-07120 BARRICADE, III, PERMANENT 72.000 LET
70 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 139.000 LET
71 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 3.000 EACH
72 802-09837 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS 4.000 SFT
73 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 33.000 SFT
74 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 6.000 SFT
75 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 33.000 SFT
76 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,790.000 LET
77 808-06716 LINE, REMOVE 293.000 LET
78 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 2,564.000 LET
79 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 65.000 LET
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-09645 CONSTRUCTION ENGINEERING AND INSPECTION, LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-91385 INLET, REMOVE 4.000 EACH
13 203-02000 EXCAVATION, COMMON 19,924.000 cys
14 205-06932 TEMPORARY CHECK DAM, STRAW BALES 40.000 LFT
15 205-06933 TEMPORARY INLET PROTECTION 11.000 EACH
16 205-06937 TEMPORARY SILT FENCE 6,976.000 LFT
17 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1,924.000 SYS
18 207-09934 SUBGRADE TREATMENT, TYPE 1B 32,541.000 SYS
19 211-092064 STRUCTURAL BACKFILL, TYPE 1 5,373.000 CYS
20 303-01180 COMPACTED AGGREGATE, NO. 53 1,543.000 TON
21 303-07449 COMPACTED AGGREGATE, NO. 73 426.100 TON
22 304-07493 WIDENING WITH HMA, TYPE B 72.000 TON
23 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,432.000 SYS
24 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 2,200.000 TON
25  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 3,443.000 TON
26 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 3,517.000 TON
27 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 3,895.000 TON
28  406-05520 ASPHALT FOR TACK COAT 21.000 TON
29 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING 75.000 LFT
30 601-05999 CURVED TERMINAL END 1.000 EACH
31 601-06037 GUARDRAIL END TREATMENT, I 1.000 EACH
32 601-06855 GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR 1.000 EACH
33 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
34 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 87.500 LFT
35 604-06070 SIDEWALK, CONCRETE 2,843.000 SYs
36 604-07897 CURB RAMP, CONCRETE, C 6.700 SYS
37 604-07901 CURB RAMP, CONCRETE, G 23.800 SYS
38 605-06090 CURB, INTEGRAL, CONCRETE 16.000 LFT
39 605-06140 CURB AND GUTTER, CONCRETE 10,369.000 LET
40 610-07487 HMA FOR APPROACHES, TYPE B 1,972.000 TON
41 610-08446 PCCP FOR APPROACHES, 6 IN 432.000 SYS
42 610-09108 PCCP FOR APPROACHES, 9 IN 1,176.000 SYS
43 616-02320 GEOTEXTILES 63.000 SYS
44 616-06406 RIPRAP, REVETMENT 63.000 SYS
45 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
46 621-02770 EROSION CONTROL BLANKET 8,797.000 SYS
47 621-06545 FERTILIZER 0.720 TON
48 621-06553 SEED MIXTURE, R 306.000 LBS
49 621-06567 WATER 32.000 kGAL
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CALL ORDER : 150 CONTRACT ID : R -32799-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 621-06575 SODDING, NURSERY 6,869.000 SYS
51 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
52 628-09402 FIELD OFFICE, B 15.000 MOS
53 628-1024¢6 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 30.000 MOS
54 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
55 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 776.000 LFT
56 715-05032 PIPE, TYPE 2 CIRCULAR 15 IN 1,551.000 LFT
57 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 12,410.000 LET
58 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 44.000 LEFT
59 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 1,616.000 LEFT
60 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 1,549.000 LFT
61 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 2,081.000 LEFT
62 715-46005 PIPE END SECTION, DIA 15" 1.000 EACH
63 715-46030 PIPE END SECTION, DIA 30" 1.000 EACH
64 715-46040 PIPE END SECTION, DIA 36 IN 1.000 EACH
65 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LET
66 718-52610 AGGREGATE FOR UNDERDRAINS 1,116.900 CYS
67 718-99153 GEOTEXTILES FOR UNDERDRAIN 8,687.000 SYS
68 720-01092 MANHOLE, J15, MODIFIED 1.000 EACH
69 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
70 720-44000 CASTING, ADJUST TO GRADE 8.000 EACH
71  720-45030 INLET, E7 4.000 EACH
72 720-45045 INLET, J10 38.000 EACH
73 720-45069 INLET, P12 1.000 EACH
74 720-45270 PIPE CATCH BASIN, 18 IN 8.000 EACH
75 720-45410 MANHOLE, C4 38.000 EACH
76 720-95422 MANHOLE, J4 9.000 EACH
77 720-98174 INLET, B15 37.000 EACH
78 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
79 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
80 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 3,400.000 LFT
81 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 1,700.000 LET
82 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 84.000 LET
83 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
84 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
85 801-06775 MAINTAINING TRAFFIC LUMP LUMP
86 801-07119 BARRICADE, III-B 192.000 LET
87 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 357.500 LEFT
88 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 250.800 SET
89 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,100.000 LEFT
90 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN 100.000 LEFT
91 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 610.000 LEFT
92 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 14,015.000 LEFT
93 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 310.000 LEFT
94 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 268.000 LEFT
95 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 191.000 LEFT
96 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 11.000 EACH

97 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 1,166.000 LEFT
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CALL ORDER : 160 CONTRACT ID : R -33728-A

SECTION NO. 0001 ADDED TRAVEL LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-96328 FOUNDATION, STREET LIGHT, REMOVE 2.000 EACH
14 203-02000 EXCAVATION, COMMON 2,870.000 CYS
15 203-02070 BORROW 20,130.000 cys
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 36.000 TON
17 205-06932 TEMPORARY CHECK DAM, STRAW BALES 90.000 LFT
18 205-06933 TEMPORARY INLET PROTECTION 30.000 EACH
19 205-06937 TEMPORARY SILT FENCE 12,063.000 LFT
20 205-09543 NO 2 STONE 100.000 TON
21 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 473.000 CYS
22 207-08262 SUBGRADE TREATMENT, TYPE I 23,705.000 SYS
23 207-08267 SUBGRADE TREATMENT, TYPE IIIA 11,255.000 SYS
24 211-09264 STRUCTURAL BACKFILL, TYPE 1 5,328.000 CYS
25 211-09266 STRUCTURAL BACKFILL, TYPE 3 974.000 CYS
26 211-09268 STRUCTURAL BACKFILL, TYPE 5 245.000 CYS
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,589.000 TON
28 303-01180 COMPACTED AGGREGATE, NO. 53 123.000 TON
29 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 100.000 TON
30 304-07493 WIDENING WITH HMA, TYPE B 120.000 TON
31 306-08033 MILLING, ASPHALT, 1 IN 27,610.000 SYS
32 306-08043 MILLING, TRANSITION 1,440.000 SYS
33 401-06264 PROFILOGRAPH, HMA LUMP LUMP
34 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 3,990.000 TON
35 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 2,811.000 TON
36 401-07408 QC/OA-HMA, 3, 64, BASE, 25.0 mm 1,923.000 TON
37 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 3,173.000 TON
38 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 3,218.000 TON
39 401-10258 JOINT ADHESIVE, SURFACE 19,070.000 LFT
40 401-10259 JOINT ADHESIVE, INTERMEDIATE 16,600.000 LFT
41 402-07432 HMA SURFACE, TYPE A 322.000 TON
42 402-07435 HMA INTERMEDIATE, TYPE A 505.000 TON
43 402-07451 HMA WEDGE AND LEVEL, TYPE B 1,866.000 TON
44 402-10084 HMA FOR TEMPORARY PAVEMENT, B 191.000 TON
45 406-05520 ASPHALT FOR TACK COAT 41.000 TON
46 604-06070 SIDEWALK, CONCRETE 869.000 SYS
47 604-07894 CURB RAMP, CONCRETE, A 16.000 SYS
48 604-07900 CURB RAMP, CONCRETE, F 51.000 SYS
49 604-07901 CURB RAMP, CONCRETE, G 25.000 SYS
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CALL ORDER : 160 CONTRACT ID : R -33728-A

SECTION NO. 0001 ADDED TRAVEL LANES

50 604-07902 CURB RAMP, CONCRETE, H 74.000 SYS
51 604-95344 HAND RAIL, PEDESTRIAN 397.000 LFT
52 605-02493 CURB ISLAND, CONCRETE 90.000 SYS
53 605-06120 CURB, CONCRETE 4,300.000 LFT
54 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 13,495.000 LFT
55 605-06235 CENTER CURB, D, CONCRETE, MODIFIED 1,224.000 LEFT
56 605-97937 CURB AND GUTTER, ROLL CURB 73.000 LET
57 610-07487 HMA FOR APPROACHES, TYPE B 1,597.000 TON
58 610-09108 PCCP FOR APPROACHES, 9 IN 918.000 SYS
59 615-06490 RIGHT OF WAY MARKER 10.000 EACH
60 615-06505 MONUMENT, B 10.000 EACH
61 615-06510 MONUMENT, C 5.000 EACH
62 615-06515 MONUMENT, D 1.000 EACH
63 616-02320 GEOTEXTILES 119.000 SYS
64 616-06405 RIPRAP, REVETMENT 162.000 TON
65 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
66 621-06557 SEED MIXTURE, T 548.000 LBS
67 621-06565 MULCHING MATERIAL 7.300 TON
68 621-06567 WATER 64.000 kGAL
69 621-06575 SODDING, NURSERY 17,686.000 SYS
70 628-09402 FIELD OFFICE, B 30.000 MOS
71 714-11176 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 116.000 LEFT
72 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 2,957.000 LEFT
73  715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 12,217.000 LET
74 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 277.000 LET
75 715-05115 PIPE, TYPE 1 CIRCULAR 6 IN 48.000 LFT
76 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 2,827.000 LFT
77 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 701.000 LET
78 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 492.000 LET
79 715-05153 PIPE, TYPE 2 CIRCULAR 21 IN 459.000 LFT
80 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 399.000 LFT
81 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 1,707.000 LEFT
82 715-05161 PIPE, TYPE 2 CIRCULAR 48 IN 1,325.000 LET
83 715-05428 PIPE SLOTTED VANE DRAIN, 12 IN 175.000 LEFT
84 715-05756 PIPE EXTENSION, CIRCULAR 12 IN 16.000 LFT
85 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 665.000 TON
86 715-09064 VIDEO INSPECTION FOR PIPE 5,470.000 LET
87 715-09475 STORMWATER QUALITY STRUCTURE 3.000 EACH
88 715-10111 CORING 14.000 EACH
89 715-46000 PIPE END SECTION, DIA 12" 3.000 EACH
90 715-46020 PIPE END SECTION, DIA 24" 3.000 EACH
91 715-46030 PIPE END SECTION, DIA 30" 1.000 EACH
92 715-46040 PIPE END SECTION, DIA 36 IN 1.000 EACH
93 715-94530 ADJUST WATER VALVE TO GRADE 8.000 EACH
94 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LEFT
95 718-52610 AGGREGATE FOR UNDERDRAINS 934.000 CYs
96 720-07309 TRENCH DRAIN 6.000 LEFT
97 720-11756 MANHOLE INTERIOR PROTECTIVE COATING 3.000 EACH

98 720-44000 CASTING, ADJUST TO GRADE 9.000 EACH
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CALL ORDER : 160 CONTRACT ID : R -33728-A

SECTION NO. 0001 ADDED TRAVEL LANES

99 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 10.000 EACH
100 720-45030 INLET, E7 13.000 EACH
101 720-45410 MANHOLE, C4 22.000 EACH
102 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 72.000 LET
103 720-90984 MANHOLE, C2 1.000 EACH
104 720-91973 MANHOLE, H4 4.000 EACH
105 720-94612 MANHOLE, K4 8.000 EACH
106 720-95422 MANHOLE, J4 22.000 EACH
107 720-98174 INLET, B15 52.000 EACH
108 720-98555 INLET, C15 21.000 EACH
109 731-93947 LEVELING PAD, CONCRETE 475.000 LET
110 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 337.000 SYS
111 732-08421 MODULAR BLOCK WALL ERECTION 337.000 SYS
112 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 16.000 EACH
113 801-01506 TEMPORARY PAVEMENT MESSAGE MARKING, (RXR) 4.000 EACH
114 801-02595 CONTROLLER, RESET TIMING 4.000 EACH
115 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
116 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
117 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 48,660.000 LEFT
118 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
119 801-06625 DETOUR ROUTE MARKER ASSEMBLY 17.000 EACH
120 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
121 801-06645 CONSTRUCTION SIGN, B 34.000 EACH
122 801-06710 FLASHING ARROW SIGN 120.000 DAY
123 801-06775 MAINTAINING TRAFFIC LUMP LUMP
124 801-07118 BARRICADE, III-A 408.000 LFT
125 801-07119 BARRICADE, III-B 96.000 LEFT
126 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN 510.000 LET
127 801-94295 SIGNAL HEAD, RELOCATE 12.000 EACH
128 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 322.000 LFT
129 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 166.000 SFT
130 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 134.000 SET
131 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 60.000 SET
132 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
133 805-01579 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
134 805-01842 HANDHOLE, SIGNAL 13.000 EACH
135 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
136 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN 6.000 EACH
137 805-02328 SIGNAL CABLE, 1C/14 GA 5,843.000 LFT
138 805-02445 CONTROLLER CABINET, P1 3.000 EACH
139 805-02645 SIGNAL PEDESTAL FOUNDATION, A 3.000 EACH
140 805-04602 CONTROLLER, REWIRE 1.000 EACH
141 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL 14.000 EACH
142 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
143 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN 8.000 EACH
144 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12" 7.000 EACH
145 805-78370 PEDESTRIAN PUSH BUTTON 6.000 EACH
146 805-78415 SPAN, CATENARY, AND TETHER 8.000 EACH
147 805-78420 DISCONNECT HANGER 7.000 EACH
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CALL ORDER : 160 CONTRACT ID : R -33728-A

SECTION NO. 0001 ADDED TRAVEL LANES

148 805-78445 SIGNAL SERVICE 2.000 EACH
149 805-78467 SIGNAL CABLE, 3C/8GA 108.000 LFT
150 805-78480 SIGNAL CABLE, 3C/14GA 24.000 LET
151 805-78485 SIGNAL CABLE, 5C/14GA 933.000 LFT
152 805-78490 SIGNAL CABLE, 7C/14GA 2,454.000 LET
153 805-78510 SIGNAL CABLE, 2C/16GA., SHIELDED 8,501.000 LET
154 805-78785 SIGNAL DETECTOR HOUSING 21.000 EACH
155 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,810.000 LFT
156 805-78906 SIGNAL SUPPORT FOUNDATION, 3 FT X 3 FT X 12 FT 7.000 EACH
157 805-78925 CONTROLLER CABINET FOUNDATION, P1 5.000 EACH
158 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 7.000 EACH
159 807-02194 SERVICE POINT, II, MODIFIED 3.000 EACH
160 807-02352 WIRE, XHHW, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C. 10,732.000 LET
161 807-02370 LIGHT STRUCTURE, REMOVE AND RESET 2.000 EACH
162 807-02426 WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C 1,164.000 LET
163 807-02819 LIGHTING RECEPTACLE, SINGLE, WATERPROOF 95.000 EACH
164 807-03051 LIGHT CABLE, 1/C 10GA. 12,825.000 LET
165 807-03484 WIRE XHHW, NO 4 COPPER, 1/C 716.000 LET
166 807-03738 LIGHT POLE ASSEMBLY, STREET 95.000 EACH
167 807-04922 LIGHT STANDARD FOUNDATION 97.000 EACH
168 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 4,580.000 LET
169 807-08612 HANDHOLE, RECTANGULAR 7.000 EACH
170 807-86910 CONNECTOR KIT, UNFUSED 98.000 EACH
171 807-86915 CONNECTOR KIT, FUSED 98.000 EACH
172 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 294.000 EACH
173 807-86930 INSULATION LINK, NON-WATERPROOFED 98.000 EACH
174 807-86935 INSULATION LINK, WATERPROOFED 64.000 EACH
175 807-98690 HANDHOLE ADJUSTED TO GRADE 1.000 EACH
176 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR) 4.000 EACH
177 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 43.000 SYS
178 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 2,670.000 LET
179 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,643.000 LET
180 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 56.000 LET
181 808-06716 LINE, REMOVE 12,600.000 LET
182 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
183 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE, 20.000 LET
184 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 9,863.000 LET
185 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 22.000 LET
186 808-75274 TRANSVERSE MARKING, THERMOPLASTIC, 2,011.000 LET
187 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 1,046.000 LET
188 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 587.000 LET
189 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 645.000 LET
190 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 25.000 EACH
191 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 10.000 EACH

192 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 516.000 EACH
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CALL ORDER : 190 CONTRACT ID : R -34176-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-96133 PIPE, REMOVE 15.000 LET
9 211-09265 STRUCTURAL BACKFILL, TYPE 2 18.000 CYs
10 616-02320 GEOTEXTILES 47.000 SYS
11 616-05689 RIPRAP, CLASS 2 63.000 TON
12 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
13 621-06559 MULCHED SEEDING, R 100.000 SYS
14 715-09991 PIPE, TYPE 1 DEFORMED MIN AREA 48.0 SFT 15.000 LEFT
15 715-11750 CONCRETE ANCHOR MIN AREA 48 SFT 1.000 EACH
16 725-11752 PIPE LINER, CURED-IN-PLACE, 48 SFT 184.000 LEFT
17 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
18 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 200 CONTRACT ID : R -34574-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFE ROUTE TO SCHOOL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 67.000 SYS
10 202-02278 CURB, CONCRETE, REMOVE 326.000 LEFT
11 202-52710 SIDEWALK, CONCRETE, REMOVE 615.000 SYS
12 202-91385 INLET, REMOVE 1.000 EACH
13 203-02000 EXCAVATION, COMMON 192.000 CYs
14 207-08267 SUBGRADE TREATMENT, TYPE IIIA 371.000 SYS
15 211-09264 STRUCTURAL BACKFILL, TYPE 1 16.000 CYs
16 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 150.000 TON
17 304-07489 HMA PATCHING, TYPE A 50.000 TON
18 604-06070 SIDEWALK, CONCRETE 946.000 SYS
19 604-07898 CURB RAMP, CONCRETE, D 30.000 SYS
20 604-07900 CURB RAMP, CONCRETE, F 12.000 SYS
21 604-07901 CURB RAMP, CONCRETE, G 44.000 SYS
22 604-07902 CURB RAMP, CONCRETE, H 23.000 SYS
23 605-06120 CURB, CONCRETE 27.000 LEFT
24 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 968.000 LET
25 605-06160 CURB AND GUTTER, B, CONCRETE, MODIFIED 173.000 LET
26 605-96305 CURB AND GUTTER, CONCRETE, DEPRESSED 428.000 LET
27 610-08446 PCCP FOR APPROACHES, 6 IN 177.000 SYS
28 610-09108 PCCP FOR APPROACHES, 9 IN 176.000 SYS
29 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
30 621-06560 MULCHED SEEDING, U 792.000 SYS
31 621-06575 SODDING, NURSERY 216.000 SYS
32 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 15.000 LET
33 715-08282 HMA FOR STRUCTURE INSTALLATION, TYPE A 50.000 TON
34 720-45045 INLET, J10 2.000 EACH
35 801-03291 CONSTRUCTION SIGN, D 2.000 EACH
36 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
37 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
38 801-06775 MAINTAINING TRAFFIC LUMP LUMP
39 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 147.000 LEFT
40 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 9.000 EACH
41 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 113.000 SET
42 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 63.000 LEFT
43 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 135.000 LEFT
44 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 580.000 LEFT
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CALL ORDER  : 220 CONTRACT ID : R -34799-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SLIDE CORRECTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-96133 PIPE, REMOVE 60.000 LET
11  203-02000 EXCAVATION, COMMON 3,340.000 CYS
12 205-06937 TEMPORARY SILT FENCE 309.000 LET
13 205-09543 NO 2 STONE 274.000 TON
14 302-08562 COARSE AGGREGATE, NO 8 495.000 TON
15 303-01180 COMPACTED AGGREGATE, NO. 53 332.000 TON
16 306-08034 MILLING, ASPHALT, 1 1/2 IN 9.000 SYS
17 401-10258 JOINT ADHESIVE, SURFACE 192.000 LET
18 401-10259 JOINT ADHESIVE, INTERMEDIATE 192.000 LET
19 402-07433 HMA SURFACE, TYPE B 32.000 TON
20 402-07438 HMA INTERMEDIATE, TYPE B 55.000 TON
21 406-05521 ASPHALT FOR TACK COAT 400.000 SYS
22 616-06405 RIPRAP, REVETMENT 5,003.000 TON
23 616-07210 FIBER ROLL 32.000 LET
24 621-02770 EROSION CONTROL BLANKET 129.000 SYS
25 621-06559 MULCHED SEEDING, R 257.000 SYS
26 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
27 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 4.000 MOS
28 628-09409 MOBILE INTERNET SERVICE 4.000 MOS
29 628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 4.000 MOS
30 628-11068 CELLULAR TELEPHONE/RADIO 1.000 EACH
31 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 704.000 LET
32 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
33 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
34 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
35 801-07119 BARRICADE, III-B 96.000 LET
36 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 300.000 LET
37 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 300.000 LET
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CALL ORDER . 230 CONTRACT ID : R -35201-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 5,517.000 SYS
13 202-02273 CENTER CURB, CONCRETE, REMOVE 1,137.000 SYS
14 202-02637 PIPE, ABANDON AND GROUT FILL 774.000 LFT
15 202-52710 SIDEWALK, CONCRETE, REMOVE 440.000 SYS
16 202-91385 INLET, REMOVE 23.000 EACH
17 202-93047 MANHOLE, REMOVE 10.000 EACH
18 202-96133 PIPE, REMOVE 739.000 LFT
19 203-02000 EXCAVATION, COMMON 4,635.000 cyYs
20 203-02070 BORROW 1,635.000 cys
21 205-06933 TEMPORARY INLET PROTECTION 70.000 EACH
22 205-06937 TEMPORARY SILT FENCE 1,055.000 LFT
23 205-09543 NO 2 STONE 100.000 TON
24 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 48.000 LFT
25 207-08267 SUBGRADE TREATMENT, TYPE IIIA 5,067.000 SYS
26 207-09935 SUBGRADE TREATMENT, TYPE 1C 25,701.000 SYS
27 211-092064 STRUCTURAL BACKFILL, TYPE 1 4,870.000 CYS
28 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 8,855.000 TON
29 303-07449 COMPACTED AGGREGATE, NO. 73 120.000 TON
30 304-07494 WIDENING WITH HMA, TYPE C 2,719.000 TON
31 306-08033 MILLING, ASPHALT, 1 IN 534.000 SYs
32 306-08036 MILLING, ASPHALT, 2 IN 4,000.000 SYS
33 306-08039 MILLING, ASPHALT REMOVAL 66,080.000 SYS
34 401-06264 PROFILOGRAPH, HMA LUMP LUMP
35 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 6,779.000 TON
36 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 11,308.000 TON
37 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 5,696.000 TON
38 401-10258 JOINT ADHESIVE, SURFACE 59,645.000 LFT
39 401-10259 JOINT ADHESIVE, INTERMEDIATE 59,645.000 LFT
40 402-10086 HMA FOR TEMPORARY PAVEMENT, C 150.000 TON
41 406-05520 ASPHALT FOR TACK COAT 57.000 TON
42 502-11543 PCCP, 4 IN. 1,248.000 SYS
43 506-06333 PCCP PATCHING, FULL DEPTH 1,263.000 SYS
44 507-07505 RETROFIT LOAD TRANSFER 6,530.000 EACH
45 601-01128 GUARDRAIL, TRANSITION TYPE WGB 4.000 EACH
46 601-01625 GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 1 1.000 EACH
47 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1 1.000 EACH
48 601-01740 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4 2.000 EACH
49 601-034064 GUARDRAIL, STEEL CURVED TERMINAL END SECTION 3.000 EACH
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CALL ORDER : 230 CONTRACT ID : R -35201-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
51 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 1,462.500 LET
52 604-06070 SIDEWALK, CONCRETE 995.000 SYS
53 604-07894 CURB RAMP, CONCRETE, A 7.000 SYS
54 604-07901 CURB RAMP, CONCRETE, G 41.000 SYS
55 604-07902 CURB RAMP, CONCRETE, H 113.000 SYS
56 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 6,442.000 LEFT
57 605-06255 CENTER CURB, D, CONCRETE 1,316.000 SYS
58 606-07484 MILLED HMA CORRUGATIONS 18,180.000 LEFT
59 606-09729 MILLED CENTERLINE CORRUGATIONS 954.000 LEFT
60 610-07487 HMA FOR APPROACHES, TYPE B 4,380.000 TON
61 610-08446 PCCP FOR APPROACHES, 6 IN 366.000 SYS
62 610-09108 PCCP FOR APPROACHES, 9 IN 1,066.000 SYS
63 611-06497 MAILBOX ASSEMBLY, SINGLE 27.000 EACH
64 615-06505 MONUMENT, B 9.000 EACH
65 615-06510 MONUMENT, C 6.000 EACH
66 615-06515 MONUMENT, D 2.000 EACH
67 616-02320 GEOTEXTILES 61.000 SYS
68 616-06405 RIPRAP, REVETMENT 49.000 TON
69 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
70 621-06545 FERTILIZER 1.000 TON
71  621-06553 SEED MIXTURE, R 375.000 LBS
72  621-06557 SEED MIXTURE, T 487.000 LBS
73  621-06565 MULCHING MATERIAL 12.000 TON
74  621-06567 WATER 21.000 kGAL
75 621-06570 TOPSOIL 560.000 CYs
76 621-06575 SODDING, NURSERY 5,034.000 SYS
77  628-09403 FIELD OFFICE, C 15.000 MOS
78 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 30.000 MOS
79 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 2,760.000 LFT
80 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 373.000 LFT
81 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 441.000 LET
82 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 1,935.000 LET
83 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 280.000 LFT
84 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 169.000 LEFT
85 715-05173 PIPE, TYPE 3 CIRCULAR 24 IN 155.000 LET
86 715-05203 PIPE, TYPE 4 CIRCULAR 4 IN 4,933.000 LET
87 715-05363 PIPE, TYPE 3 DEFORMED MIN AREA 1.8 SFT 48.000 LET
88 715-09064 VIDEO INSPECTION FOR PIPE 5,658.000 LET
89 715-46000 PIPE END SECTION, DIA 12" 1.000 EACH
90 715-46005 PIPE END SECTION, DIA 15" 13.000 EACH
91 715-46010 PIPE END SECTION, DIA 18" 7.000 EACH
92 715-46020 PIPE END SECTION, DIA 24" 5.000 EACH
93 715-46055 PIPE END SECTION, MIN AREA 1.8 SFT 2.000 EACH
94 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LEFT
95 718-52610 AGGREGATE FOR UNDERDRAINS 490.000 CYsS
96 718-99153 GEOTEXTILES FOR UNDERDRAIN 2,010.000 SYS
97 720-02367 MANHOLE, J10 1.000 EACH

98 720-03757 MANHOLE, C15 1.000 EACH
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CALL ORDER : 230 CONTRACT ID R -35201-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 720-08559 BEST MANAGEMENT PRACTICES 1.000 EACH
100 720-44000 CASTING, ADJUST TO GRADE 22.000 EACH
101 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 3.000 EACH
102 720-44296 INLET, CAP 1.000 EACH
103 720-45030 INLET, E7 4.000 EACH
104 720-45045 INLET, J10 20.000 EACH
105 720-45075 INLET, R13 8.000 EACH
106 720-45250 CATCH BASIN, K10 10.000 EACH
107 720-45410 MANHOLE, C4 15.000 EACH
108 720-45430 MANHOLE, G4 1.000 EACH
109 720-45615 STRUCTURE, INLET, RECONSTRUCTED 2.000 LET
110 720-94208 MANHOLE, C10 5.000 EACH
111 720-95422 MANHOLE, J4 1.000 EACH
112 720-98174 INLET, B15 4.000 EACH
113 720-99417 CATCH BASIN, C15 6.000 EACH
114 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 2.000 EACH
115 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
116 801-04308 ROAD CLOSURE SIGN ASSEMBLY 11.000 EACH
117 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 121,443.000 LFT
118 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 138.000 LET
119 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
120 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
121 801-06645 CONSTRUCTION SIGN, B 18.000 EACH
122 801-06710 FLASHING ARROW SIGN 990.000 DAY
123 801-06775 MAINTAINING TRAFFIC LUMP LUMP
124 801-07118 BARRICADE, III-A 120.000 LEFT
125 801-07119 BARRICADE, III-B 144.000 LEFT
126 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 485.000 LET
127 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 566.000 LET
128 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 297.000 SFT
129 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 83.000 SFT
130 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 27.000 SET
131 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 71.000 SET
132 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
133 805-01842 HANDHOLE, SIGNAL 7.000 EACH
134 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND 1,845.000 LET
135 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN 6.000 EACH
136 805-02645 SIGNAL PEDESTAL FOUNDATION, A 2.000 EACH
137 805-03978 EMERGENCY VEHICLE PREEMPTION DETECTOR, 7.000 EACH
138 805-03980 EMERGENCY VEHICLE CONFIRMATION LIGHT KIT 7.000 EACH
139 805-08464 RADIO, INTERCONNECT 2.000 EACH
140 805-09089 RADIO, YAGI ANTENNA 2.000 EACH
141 805-11375 SIGNAL CANTILEVER STRUCTURE, SINGLE 2.000 EACH
142 805-11376 SIGNAL CANTILEVER STRUCTURE, SINGLE 1.000 EACH
143 805-11377 SIGNAL CANTILEVER STRUCTURE, SINGLE 2.000 EACH
144 805-11383 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT 5.000 EACH
145 805-11384 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT 1.000 EACH
146 805-11436 SIGNAL CANTILEVER STRUCTURE, COMBINATION 1.000 EACH
147 805-11438 SIGNAL CANTILEVER STRUCTURE, COMBINATION 1.000 EACH
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CALL ORDER : 230 CONTRACT ID : R -35201-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
148 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 2.000 EACH
149 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN 14.000 EACH
150 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12" 1.000 EACH
151 805-78370 PEDESTRIAN PUSH BUTTON 6.000 EACH
152 805-78445 SIGNAL SERVICE 2.000 EACH
153 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C/14GA 3,600.000 LFT
154 805-78480 SIGNAL CABLE, 3C/14GA 2,358.000 LFT
155 805-78485 SIGNAL CABLE, 5C/14GA 1,886.000 LET
156 805-78490 SIGNAL CABLE, 7C/14GA 927.000 LEFT
157 805-78510 SIGNAL CABLE, 2C/16GA., SHIELDED 621.000 LFT
158 805-78785 SIGNAL DETECTOR HOUSING 5.000 EACH
159 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 900.000 LFT
160 805-78925 CONTROLLER CABINET FOUNDATION, Pl 2.000 EACH
161 805-90005 SIGNAL PEDESTAL, 10 FT 2.000 EACH
162 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 2.000 EACH
163 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUND 6.000 EACH
164 807-02817 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING 7.000 EACH
165 807-03951 LIGHT POLE, ORNAMENTAL 7.000 EACH
166 807-03951 LIGHT POLE, ORNAMENTAL 6.000 EACH
167 807-11354 LUMINAIRE, ROADWAY, METAL HALIDE, 250 WATT 6.000 EACH
168 807-11566 LUMINAIRE, ROADWAY, METAL HALIDE, 150 WATT 7.000 EACH
169 807-86810 SERVICE POINT, II 1.000 EACH
170 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 666.000 LFT
171 807-86905 TRANSITION FITTINGS, GALVANIZED STEEL CONDUIT TO PLASTIC 10.000 EACH
172 807-86910 CONNECTOR KIT, UNFUSED 25.000 EACH
173 807-86915 CONNECTOR KIT, FUSED 25.000 EACH
174 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 37.000 EACH
175 807-86930 INSULATION LINK, NON-WATERPROOFED 29.000 EACH
176 807-97237 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C 478.000 LFT
177 807-98335 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C 1,374.000 LFT
178 808-03775 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (BIKE) 2.000 EACH
179 808-03775 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (BIKE) 2.000 EACH
180 808-04096 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (LANE) 2.000 EACH
181 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 4,835.000 LFT
182 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 15,665.000 LEFT
183 808-06716 LINE, REMOVE 662.000 LFT
184 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
185 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN 1,774.000 LFT
186 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 1,750.000 LFT
187 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 20,727.000 LFT
188 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 600.000 LFT
189 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 957.000 LFT
190 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 40.000 EACH
191 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 24.000 EACH
192 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH
193 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 350.000 EACH
194 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN 195.000 LEFT

195 809-03983 PHASE SELECTORS 2.000 EACH
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CALL ORDER  : 250 CONTRACT ID : R -35286-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 25,236.000 SYS
14 202-02272 PAVED SIDE DITCH, REMOVE 68.000 LET
15 202-02273 CENTER CURB, CONCRETE, REMOVE 360.000 SYS
16 202-02279 CURB AND GUTTER, REMOVE 271.000 LET
17 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
18 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
19 202-51368 SLOPEWALL, REMOVE 100.000 SYS
20 202-52710 SIDEWALK, CONCRETE, REMOVE 1,572.000 SYS
21 202-94810 CURB TURNOUT, REMOVE 2.000 EACH
22 202-94954 BARRIER WALL, CONCRETE, REMOVE 727.000 LET
23 202-96133 PIPE, REMOVE 49.000 LET
24 202-98488 PIPE END SECTION, REMOVE 3.000 EACH
25 203-02000 EXCAVATION, COMMON 2,915.000 CYs
26 203-02070 BORROW 8,045.000 CcYsS
27 205-06930 SPLASHPAD 4.200 TON
28 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 3.000 TON
29 205-06933 TEMPORARY INLET PROTECTION 47.000 EACH
30 205-06934 TEMPORARY MULCH 3.000 TON
31 205-06937 TEMPORARY SILT FENCE 3,301.000 LET
32 205-06938 TEMPORARY SLOPE DRAIN 200.000 LET
33 205-09543 NO 2 STONE 220.000 TON
34 205-11583 MANUFACTURED SURFACE PROTECTION PRODUCT 5,153.000 SYS
35 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 70.000 LET
36 205-11591 TEMPORARY SEED MIXTURE 154.000 1BS
37 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 244.000 cYs
38 207-08263 SUBGRADE TREATMENT, TYPE IA 26,960.000 SYS
39 207-08267 SUBGRADE TREATMENT, TYPE IIIA 6,119.000 SYS
40 211-02050 B BORROW 4,983.000 CYs
41 211-09264 STRUCTURAL BACKFILL, TYPE 1 169.000 CYs
42 211-09266 STRUCTURAL BACKFILL, TYPE 3 7,576.000 CYs
43 214-07203 GEOGRID, TYPE IB 1,230.000 SYS
44 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 733.000 TON
45 302-07455 DENSE GRADED SUBBASE 85.600 CYs
46 303-01180 COMPACTED AGGREGATE, NO. 53 247.000 TON
47 304-07491 HMA PATCHING, TYPE C 25.000 TON
48 306-08034 MILLING, ASPHALT, 1 1/2 IN 8,088.000 SYS
49 306-08037 MILLING, ASPHALT, 3 IN 117,634.000 SYS
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CALL ORDER : 250 CONTRACT ID : R -35286-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
50 306-08041 MILLING, PCCP 7,718.000 SYs
51 306-08432 MILLING, APPROACH 1,503.000 SYs
52 401-06264 PROFILOGRAPH, HMA LUMP LUMP
53 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 12,401.000 TON
54 401-07379 QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm 16,030.000 TON
55 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 7,675.000 TON
56 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 2,186.000 TON
57  401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 1,070.000 TON
58 401-10258 JOINT ADHESIVE, SURFACE 71,907.000 LFT
59 401-10259 JOINT ADHESIVE, INTERMEDIATE 61,811.000 LFT
60 402-10086 HMA FOR TEMPORARY PAVEMENT, C 2,841.000 TON
61 406-05520 ASPHALT FOR TACK COAT 88.000 TON
62 408-07504 CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL 2.000 TON
63 415-11527 BASE SEAL 2.000 TON
64 503-03489 RETROFITTED TIE BARS 96.000 EACH
65 503-05240 D-1 CONTRACTION JOINT 576.000 LET
66 506-06333 PCCP PATCHING, FULL DEPTH 4,167.000 SYS
67 601-01522 GUARDRATIL, TRANSITION TYPE TGB 10.000 EACH
68 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING 37.500 LFT
69 601-02241 GUARDRAIL, REMOVE 4,515.000 LET
70 601-94689 GUARDRAIL END TREATMENT, OS 8.000 EACH
71 601-94690 GUARDRAIL END TREATMENT, MS 4.000 EACH
72 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 4,387.250 LFT
73 601-99123 GUARDRAIL, TRANSITION, GP 6.000 EACH
74 602-01064 CONCRETE BARRIER 86.000 LET
75 602-06729 BARRIER DELINEATOR 58.000 EACH
76 602-08605 CONCRETE BARRIER, 33 IN 817.000 LFT
77 604-01268 HAND RATL, ALUMINUM 45.000 LFT
78 604-012068 HAND RATL, ALUMINUM 20.000 LFT
79 604-06070 SIDEWALK, CONCRETE 4,262.000 SYS
80 604-07897 CURB RAMP, CONCRETE, C 44.000 SYs
81 604-07900 CURB RAMP, CONCRETE, F 43.000 SYS
82 604-07901 CURB RAMP, CONCRETE, G 63.000 SYS
83 604-07902 CURB RAMP, CONCRETE, H 112.000 SYS
84 605-02278 CURB, REMOVE 950.000 LET
85 605-05523 CURB, HMA 851.000 LET
86 605-06120 CURB, CONCRETE 2,226.000 LET
87 605-06145 CURB AND GUTTER, B, CONCRETE 155.000 LFT
88 605-06215 CENTER CURB, D, CONCRETE 894.000 LFT
89 605-09131 CURB AND GUTTER TURNOUT CONCRETE 49.000 LFT
90 607-06340 PAVED SIDE DITCH, B 83.000 LFT
91 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 512.000 SYS
92 610-07488 HMA FOR APPROACHES, TYPE C 124.000 TON
93 610-08446 PCCP FOR APPROACHES, 6 IN 50.000 SYS
94 610-09108 PCCP FOR APPROACHES, 9 IN 903.000 SYS
95 615-06520 MONUMENT, RE-ESTABLISH 1.000 EACH
96 616-02320 GEOTEXTILES 472.000 SYS
97 616-06405 RIPRAP, REVETMENT 348.000 TON

98 616-51367 SLOPEWALL, CONCRETE, 4 IN 24.000 SYS
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CALL ORDER : 250 CONTRACT ID : R -35286-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
99 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
100 621-03909 SEED MIXTURE, NATIVE 6.000 LBS
101 621-06545 FERTILIZER 0.400 TON
102 621-06560 MULCHED SEEDING, U 4,805.000 SYS
103 621-06567 WATER 19.000 kGAL
104 621-06574 SODDING 53.000 SYS
105 621-06575 SODDING, NURSERY 5,153.000 SYS
106 628-09402 FIELD OFFICE, B 15.000 MOS
107 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
108 701-08253 PILE SLEEVES 24.000 EACH
109 701-09557 TEST PILE, DYNAMIC, PRODUCTION 192.000 LEFT
110 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
111 701-09683 PILE SHOE, HP 12 X 74 24.000 EACH
112 701-09889 PREBORED HOLE, 10 IN 720.000 LEFT
113 701-95780 PILE, STEEL H, HP 12 IN X 74 1,892.000 LEFT
114 702-51005 CONCRETE, A, SUBSTRUCTURE 99.200 CYS
115 702-51015 CONCRETE, B, FOOTINGS 28.000 CYS
116 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 644.000 LBS
117 702-51863 FIELD DRILLED HOLE IN CONCRETE 516.000 EACH
118 702-92857 CONCRETE, C, SUBSTRUCTURE 62.200 CYS
119 703-06028 REINFORCING BARS 10,737.000 LBS
120 703-06029 REINFORCING BARS, EPOXY COATED 118,446.000 LBS
121 704-51002 CONCRETE, C, SUPERSTRUCTURE 260.600 CYs
122 706-06353 CONCRETE BRIDGE RAILING TRANSITION, TPS-1 2.000 EACH
123 706-11418 RAILING, STEEL, PS-1 66.750 LET
124 706-11455 BRIDGE RAILING PEDESTRIAN FENCE 130.000 LFT
125 706-11600 RAILING, CONCRETE, FC 24.800 CYs
126 706-11604 RAILING, CONCRETE, PS-1 3.600 CYS
127 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
128 707-05983 STRUCTURAL MEMBER, CONCRETE I-BEAM, 36 IN X 12 IN 636.000 LEFT
129 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
130 709-51821 SURFACE SEAL LUMP LUMP
131 709-51821 SURFACE SEAL LUMP LUMP
132 710-09158 PATCHING CONCRETE STRUCTURES 100.000 SET
133 715-01354 CLEAN EXISTING PIPE 1,264.000 LFT
134 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 1,854.000 LET
135 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 118.000 LET
136 715-05146 PIPE, TYPE 2 CIRCULAR 6 IN 25.000 LEFT
137 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 166.000 LEFT
138 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 57.000 LEFT
139 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 21.000 TON
140 715-09938 PIPE, BRIDGE DECK DRAIN SYSTEM LUMP LUMP
141 715-46000 PIPE END SECTION, DIA 12" 3.000 EACH
142 715-46005 PIPE END SECTION, DIA 15" 1.000 EACH
143 718-06528 OUTLET PROTECTOR, 1 6.000 EACH
144 718-08308 UNDERDRAIN, PATCHING 200.000 LEFT
145 718-52610 AGGREGATE FOR UNDERDRAINS 167.000 CYSs
146 718-99153 GEOTEXTILES FOR UNDERDRAIN 408.000 SYS

147 720-01355 INLET, CLEAN EXISTING 11.000 EACH
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CALL ORDER : 250 CONTRACT ID : R -35286-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
148 720-07309 TRENCH DRAIN 25.000 LFT
149 720-07309 TRENCH DRAIN 97.000 LFT
150 720-44000 CASTING, ADJUST TO GRADE 41.000 EACH
151 720-44020 CASTING, 3, FURNISH AND ADJUST TO GRADE 1.000 EACH
152 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 1.000 EACH
153 720-44080 CASTING, 15, FURNISH AND ADJUST TO GRADE 7.000 EACH
154 720-45035 INLET, F7 2.000 EACH
155 720-45041 INLET, H5 1.000 EACH
156 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 2.000 EACH
157 720-98174 INLET, B15 1.000 EACH
158 727-90308 EPOXY INJECTION, CRACK PREPARATION 40.000 LFT
159 727-90309 EPOXY INJECTION, EPOXY MATERIAL 1.000 GAL
160 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
161 731-07016 FACE PANELS, WIRE 1,710.000 SET
162 731-93945 FACE PANELS, CONCRETE 5,770.000 SFT
163 731-93946 WALL ERECTION 7,480.000 SET
164 731-93947 LEVELING PAD, CONCRETE 174.000 LFT
165 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 28.000 SYS
166 732-08421 MODULAR BLOCK WALL ERECTION 28.000 SYS
167 735-10241 TEMPORARY WIRE FACING 3,200.000 SET
168 735-10242 TEMPORARY WALL ERECTION 3,200.000 SET
169 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 27.000 EACH
170 801-01505 TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY) 22.000 EACH
171 801-02595 CONTROLLER, RESET TIMING 12.000 EACH
172 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
173 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
174 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 93,946.000 LFT
175 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 89,267.000 LFT
176 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 62.000 EACH
177 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY) 42.000 EACH
178 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 204.000 LFT
179 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 141.000 LFT
180 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN 4,080.000 LFT
181 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
182 801-06586 TEMPORARY PAVEMENT MARKING, 8 IN 1,208.000 LEFT
183 801-06625 DETOUR ROUTE MARKER ASSEMBLY 30.000 EACH
184 801-06640 CONSTRUCTION SIGN, A 97.000 EACH
185 801-06640 CONSTRUCTION SIGN, A 2.000 EACH
186 801-06645 CONSTRUCTION SIGN, B 31.000 EACH
187 801-06710 FLASHING ARROW SIGN 915.000 DAY
188 801-06775 MAINTAINING TRAFFIC LUMP LUMP
189 801-07118 BARRICADE, III-A 808.000 LFT
190 801-07119 BARRICADE, III-B 320.000 LEFT
191 801-07606 TEMPORARY CROSSOVER DRAINAGE PIPE 1,075.000 LET
192 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,092.000 LFT
193 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 650.000 LFT
194 801-11662 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 12 IN 76.000 LFT
195 801-52817 TEMPORARY CROSSOVER, B 2.000 EACH

196 801-94295 SIGNAL HEAD, RELOCATE 51.000 EACH
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CALL ORDER  : 250 CONTRACT ID : R -35286-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
197 802-04089 SIGN, SHEET, REMOVE 2.000 EACH
198 802-04314 SIGN 20.000 EACH
199 802-07060 SIGN, SHEET, RELOCATE 4.000 EACH
200 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 12.000 SFT
201 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 56.000 SFT
202 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 7.000 EACH
203 805-01579 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
204 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
205 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 7.000 EACH
206 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C/14GA 6,842.500 LET
207 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 2,121.000 LET
208 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 17.000 EACH
209 808-03439 TRANSVERSE MARKING THERMOPLASTIC 192.000 LET
210 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 80.000 SYS
211 808-06368 TRANSVERSE MARKING, REMOVE 65.000 LET
212 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 12,420.000 LET
213 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 37,504.000 LFT
214 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 3,559.000 LET
215 808-06716 LINE, REMOVE 55,201.000 LET
216 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
217 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 180.000 LET
218 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 574.000 LET
219 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 574.000 LET
220 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 49.000 LET
221 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 1,810.000 LET
222 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 46,097.000 LET
223 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 439.000 LET
224 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 275.000 LET
225 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 33.000 EACH
226 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 32.000 EACH
227 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 700.000 EACH

228 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,014.000 EACH
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CALL ORDER  : 360 CONTRACT ID : RS-34485-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 HMA OVERLAY, PREVENTIVE MAINTENANCE

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 303-01180 COMPACTED AGGREGATE, NO. 53 10.000 TON
8 304-07490 HMA PATCHING, TYPE B 50.000 TON
9 306-08042 MILLING, SCARIFICATION/PROFILE 6,000.000 SYS
10 306-08043 MILLING, TRANSITION 500.000 SYS
11 402-07433 HMA SURFACE, TYPE B 495.000 TON
12 406-05520 ASPHALT FOR TACK COAT 0.500 TON
13 615-97768 PARKING BARRIER, RESET 2.000 EACH
14 801-06640 CONSTRUCTION SIGN, A 2.000 EACH
15 801-06775 MAINTAINING TRAFFIC LUMP LUMP
16 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 2,000.000 LET
17 808-09314 LINE, PAINT, SOLID, BLUE, 4 IN 320.000 LET
18 808-97222 PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL 5.000 EACH
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CALL ORDER : 370 CONTRACT ID : RS-34487-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 303-01180 COMPACTED AGGREGATE, NO. 53 10.000 TON
9 304-07490 HMA PATCHING, TYPE B 50.000 TON
10 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,200.000 SYS
11 306-08042 MILLING, SCARIFICATION/PROFILE 15,300.000 SYS
12 306-08043 MILLING, TRANSITION 1,000.000 SYS
13  402-07433 HMA SURFACE, TYPE B 1,444.000 TON
14 406-05520 ASPHALT FOR TACK COAT 0.500 TON
15 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
16 628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 8.000 MOS
17 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
18 801-06640 CONSTRUCTION SIGN, A 2.000 EACH
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
20 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,188.000 LET
21 808-09314 LINE, PAINT, SOLID, BLUE, 4 IN 144.000 LET
22 808-97222 PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL 2.000 EACH
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CALL ORDER  : 380 CONTRACT ID : RS-35357-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTITUTION AND PARK ROAD MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 250.000 TON
9 303-07449 COMPACTED AGGREGATE, NO. 73 135.000 TON
10 304-07490 HMA PATCHING, TYPE B 500.000 TON
11 306-08042 MILLING, SCARIFICATION/PROFILE 6,400.000 SYS
12 306-08043 MILLING, TRANSITION 6,450.000 SYS
13  402-07433 HMA SURFACE, TYPE B 2,600.000 TON
14 406-05520 ASPHALT FOR TACK COAT 9.000 TON
15 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
16 621-06559 MULCHED SEEDING, R 2,050.000 SYS
17 621-06570 TOPSOIL 175.000 CYS
18 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
19 628-09402 FIELD OFFICE, B 9.000 MOS
20 628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN 9.000 MOS
21 628-11068 CELLULAR TELEPHONE/RADIO 1.000 EACH
22 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
23 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
24 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
25 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
26 801-06775 MAINTAINING TRAFFIC LUMP LUMP
27 801-92448 CONSTRUCTION SIGNS, MOBILE 540.000 DAY
28 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 6,450.000 LET
29 808-75008 LINE, PAINT, SOLID, WHITE, 8 IN 750.000 LET
30 808-75060 TRANSVERSE MARKING, PAINT, 560.000 LET
31 808-97222 PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL 15.000 EACH
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CALL ORDER : 410 CONTRACT ID : B -29487-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 3,862.000 SYS
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 1,731.000 CYS
13 203-02070 BORROW 7,191.000 CYs
14 205-03371 SEDIMENT, REMOVE 3.000 CYs
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 18.000 TON
16 205-06936 TEMPORARY SEDIMENT TRAP 13.000 TON
17 205-06937 TEMPORARY SILT FENCE 882.000 LET
18 207-08265 SUBGRADE TREATMENT, TYPE IIA 5,837.000 SYS
19 207-08267 SUBGRADE TREATMENT, TYPE IIIA 709.000 SYS
20 211-06467 AGGREGATE FOR END BENT BACKFILL 37.000 CYS
21 211-09265 STRUCTURAL BACKFILL, TYPE 2 55.000 CYS
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,492.000 TON
23 302-07455 DENSE GRADED SUBBASE 27.000 CYs
24 303-01180 COMPACTED AGGREGATE, NO. 53 548.000 TON
25 402-07433 HMA SURFACE, TYPE B 423.000 TON
26 402-07438 HMA INTERMEDIATE, TYPE B 1,000.000 TON
27 406-05520 ASPHALT FOR TACK COAT 3.000 TON
28 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
29 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6 2.000 EACH
30 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
31 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 213.000 LFT
32 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 154.000 SYS
33 610-07487 HMA FOR APPROACHES, TYPE B 360.000 TON
34 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
35 615-06490 RIGHT OF WAY MARKER 30.000 EACH
36 615-06505 MONUMENT, B 14.000 EACH
37 615-06510 MONUMENT, C 1.000 EACH
38 616-02320 GEOTEXTILES 894.000 SYS
39 616-06405 RIPRAP, REVETMENT 711.000 TON
40 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
41 621-01597 EROSION CONTROL, MAT 3,380.000 SYS
42  621-03909 SEED MIXTURE, NATIVE 59.000 LBS
43 621-06557 SEED MIXTURE, T 117.000 LBS
44 621-06565 MULCHING MATERIAL 2.000 TON
45 621-06567 WATER 14.000 kGAL
46 621-06574 SODDING 3,437.000 SYS
47 622-52436 SIGN, DO NOT MOW OR SPRAY 8.000 EACH
48 622-91786 SEEDLING 216.000 EACH
49 628-09402 FIELD OFFICE, B 15.000 MOS
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CALL ORDER  : 410 CONTRACT ID B -29487-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 701-09558 TEST PILE, INDICATOR, PRODUCTION 87.000 LET
51 701-09560 TEST PILE, INDICATOR, RESTRIKE 2.000 EACH
52 701-09683 PILE SHOE, HP 12 X 74 8.000 EACH
53 701-95780 PILE, STEEL H, HP 12 IN X 74 201.000 LET
54 702-51005 CONCRETE, A, SUBSTRUCTURE 90.400 CYs
55 702-51863 FIELD DRILLED HOLE IN CONCRETE 128.000 EACH
56 703-06028 REINFORCING BARS 53,087.000 1BS
57 703-06029 REINFORCING BARS, EPOXY COATED 178,803.000 1BS
58 704-51002 CONCRETE, C, SUPERSTRUCTURE 459.700 CYs
59 706-06352 CONCRETE BRIDGE RAILING TRANSITION, TPF-2 4.000 EACH
60 706-11405 RAILING, STEEL, PF-2 918.000 LET
61 706-11603 RAILING, CONCRETE, PF-2 41.700 CYs
62 707-08643 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 60 IN X 48 IN 1,792.000 LET
63 709-51821 SURFACE SEAL LUMP LUMP
64 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 115.000 LET
65 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 87.000 LET
66 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 56.000 LET
67 715-05407 PIPE, END BENT DRAIN, 6 IN 95.000 LET
68 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
69 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
70 715-46020 PIPE END SECTION, DIA 24" 2.000 EACH
71 728-11672 DRILLED SHAFT, EXPLORATORY CORE 236.000 LET
72 728-11673 DRILLED SHAFT, PERMANENT CASING 131.000 LET
73 728-11713 DRILLED SHAFT 36 IN. DIA. 236.000 LET
74 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
75 801-04308 ROAD CLOSURE SIGN ASSEMBLY 9.000 EACH
76 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18.000 EACH
77 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
78 801-06775 MAINTAINING TRAFFIC LUMP LUMP
79 801-07118 BARRICADE, III-A 96.000 LET
80 801-07119 BARRICADE, III-B 192.000 LET
81 802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 33.000 LET
82 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 17.000 SFT
83 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,129.000 LET
84 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 984.000 LET
85 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 984.000 LET
86 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 3,204.000 LET
87 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 28.000 LET
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CALL ORDER : 420 CONTRACT ID : B -29503-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
11 202-52710 SIDEWALK, CONCRETE, REMOVE 220.000 SYS
12 203-02000 EXCAVATION, COMMON 7,490.000 cys
13 203-02010 EXCAVATION, ROCK 100.000 CYS
14 203-02070 BORROW 10,084.000 cys
15 205-03371 SEDIMENT, REMOVE 83.000 CYS
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 88.000 TON
17 205-06933 TEMPORARY INLET PROTECTION 2.000 EACH
18 205-06936 TEMPORARY SEDIMENT TRAP 68.000 TON
19 205-06937 TEMPORARY SILT FENCE 2,765.000 LFT
20 206-51220 EXCAVATION, WET 885.000 cys
21 206-51225 EXCAVATION, DRY 1,095.000 cys
22 206-51235 COFFERDAM LUMP LUMP
23 207-08265 SUBGRADE TREATMENT, TYPE IIA 4,962.000 SYS
24 207-08267 SUBGRADE TREATMENT, TYPE IIIA 177.000 SYS
25 211-02050 B BORROW 545.000 cys
26 211-092064 STRUCTURAL BACKFILL, TYPE 1 185.000 CYS
27 211-09266 STRUCTURAL BACKFILL, TYPE 3 2,839.000 CYS
28 213-09269 FLOWABLE BACKFILL, NON-REMOVABRLE 2.000 CYS
29 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,654.000 TON
30 302-07455 DENSE GRADED SUBBASE 28.000 cys
31 303-01180 COMPACTED AGGREGATE, NO. 53 5.000 TON
32 306-08036 MILLING, ASPHALT, 2 IN 1,520.000 SYS
33 306-08043 MILLING, TRANSITION 1,060.000 SYS
34 401-10258 JOINT ADHESIVE, SURFACE 2,060.000 LFT
35 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,060.000 LFT
36 402-07433 HMA SURFACE, TYPE B 532.000 TON
37 402-07438 HMA INTERMEDIATE, TYPE B 1,333.000 TON
38 406-05520 ASPHALT FOR TACK COAT 1.000 TON
39 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
40 601-01626 GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 2 1.000 EACH
41 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
42 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 275.000 LFT
43 602-06729 BARRIER DELINEATOR 14.000 EACH
44 604-06070 SIDEWALK, CONCRETE 220.000 SYS
45 604-07901 CURB RAMP, CONCRETE, G 10.000 SYS
46 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 168.000 SYS
47 610-07487 HMA FOR APPROACHES, TYPE B 15.000 TON
48 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
49 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
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CALL ORDER : 420 CONTRACT ID : B -29503-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 615-06490 RIGHT OF WAY MARKER 24.000 EACH
51 615-06505 MONUMENT, B 14.000 EACH
52 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 2.000 EACH
53 616-02320 GEOTEXTILES 2,675.000 SYS
54 616-05688 RIPRAP, CLASS 1 1,535.000 TON
55 616-06405 RIPRAP, REVETMENT 115.000 TON
56 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
57 621-01743 SEED MIXTURE, GRASS, 2 154.000 LBS
58 621-01743 SEED MIXTURE, GRASS, 2 17.000 LBS
59 621-03787 SEED MIXTURE, D 7.000 LBS
60 621-06545 FERTILIZER 1.000 TON
61 621-06553 SEED MIXTURE, R 149.000 LBS
62 621-06557 SEED MIXTURE, T 386.000 LBS
63 621-06565 MULCHING MATERIAL 2.000 TON
64 621-06567 WATER 46.000 kGAL
65 621-06574 SODDING 737.000 SYS
66 621-06575 SODDING, NURSERY 1,243.000 SYS
67 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 150.000 EACH
68 622-52436 SIGN, DO NOT MOW OR SPRAY 16.000 EACH
69 622-98200 SIGN, DO NOT DISTURB 16.000 EACH
70 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
71 628-09402 FIELD OFFICE, B 18.000 MOS
72 628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN 54.000 MOS
73 628-11068 CELLULAR TELEPHONE/RADIO 3.000 EACH
74 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
75 701-09557 TEST PILE, DYNAMIC, PRODUCTION 33.000 LFT
76 701-09557 TEST PILE, DYNAMIC, PRODUCTION 36.000 LEFT
77 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
78 701-09739 PILE SHOE, HP 12 X 53 20.000 EACH
79 701-09770 PILE SHOE, HP 14 X 73 34.000 EACH
80 701-09779 PREBORED HOLE, 15" 152.000 LFT
81 701-51195 PILE, STEEL H, HP 12 IN X 53 615.000 LET
82 701-93575 PILE, STEEL H, HP 14 IN X 73 858.000 LET
83 702-51005 CONCRETE, A, SUBSTRUCTURE 86.000 CYs
84 702-51015 CONCRETE, B, FOOTINGS 152.000 CYs
85 702-92857 CONCRETE, C, SUBSTRUCTURE 215.000 CYS
86 703-06028 REINFORCING BARS 11,042.000 LBS
87 703-06029 REINFORCING BARS, EPOXY COATED 126,096.000 LBS
88 704-51002 CONCRETE, C, SUPERSTRUCTURE 277.000 CYs
89 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
90 706-51020 RAILING, CONCRETE, C 40.000 CYs
91 707-09332 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 66 IN X 48 IN 836.000 LEFT
92 709-51821 SURFACE SEAL LUMP LUMP
93 713-04509 TEMPORARY PIPE LUMP LUMP
94 714-99072 TIEBACK WALL LUMP LUMP
95 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 106.000 LEFT
96 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 50.000 LEFT
97 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH

98 715-46020 PIPE END SECTION, DIA 24" 1.000 EACH
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CALL ORDER  : 420 CONTRACT ID : B -29503-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
99  720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
100 720-45030 INLET, E7 1.000 EACH
101 731-07016 FACE PANELS, WIRE 2,880.000 SFT
102 731-93946 WALL ERECTION 2,880.000 SFT
103 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
104 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
105 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 4,000.000 LET
106 801-06625 DETOUR ROUTE MARKER ASSEMBLY 7.000 EACH
107 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
108 801-06775 MAINTAINING TRAFFIC LUMP LUMP
109 801-07118 BARRICADE, III-A 60.000 LET
110 801-07119 BARRICADE, III-B 48.000 LET
111 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 224.000 LET
112 802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 11.000 LET
113 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
114 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 62.000 SFT
115 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 48.000 SFT
116 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 250.000 LET
117 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 6,334.000 LET
118 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 5,334.000 LET

119 808-75035 LINE, PAINT, SOLID, WHITE, 24 IN 49.000 LET
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CALL ORDER  : 450 CONTRACT ID : B -33693-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 567.000 cyYs
13 203-51223 EXCAVATION, WATERWAY 190.000 CYS
14 205-06932 TEMPORARY CHECK DAM, STRAW BALES 108.000 LFT
15 205-06933 TEMPORARY INLET PROTECTION 4.000 EACH
16 205-06937 TEMPORARY SILT FENCE 500.000 LFT
17 205-09543 NO 2 STONE 100.000 TON
18 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 147.000 CYS
19 207-08267 SUBGRADE TREATMENT, TYPE IIIA 251.000 SYS
20 207-09935 SUBGRADE TREATMENT, TYPE 1C 2,033.000 SYS
21 211-06467 AGGREGATE FOR END BENT BACKFILL 72.000 CYS
22 211-092064 STRUCTURAL BACKFILL, TYPE 1 23.100 CYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 359.000 TON
24 302-07455 DENSE GRADED SUBBASE 52.000 cys
25 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 274.000 TON
26 306-08033 MILLING, ASPHALT, 1 IN 467.000 SYS
27 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 180.000 TON
28  401-07397 QC/OA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 211.000 TON
29 401-07427 QC/OA-HMA, 2, 70, BASE, 19.0 mm 92.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 1,970.000 LFT
31 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,970.000 LFT
32 402-07441 HMA BASE, TYPE B 236.000 TON
33 402-10084 HMA FOR TEMPORARY PAVEMENT, B 35.000 TON
34 406-05520 ASPHALT FOR TACK COAT 0.600 TON
35 601-01128 GUARDRATIL, TRANSITION TYPE WGB 4.000 EACH
36 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6 1.000 EACH
37 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6 1.000 EACH
38 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 2.000 EACH
39 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
40 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 168.800 LFT
41 603-02736 FENCE, WOOD, RESET 48.000 LET
42 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 312.000 SYS
43 610-07486 HMA FOR APPROACHES, TYPE A 28.000 TON
44 610-08516 PCCP FOR APPROACHES, 12 IN 149.000 SYS
45 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
46 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
47 615-06490 RIGHT OF WAY MARKER 12.000 EACH
48 615-06505 MONUMENT, B 2.000 EACH
49 615-06530 BENCH MARK POST 1.000 EACH
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CALL ORDER  : 450 CONTRACT ID : B -33693-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 616-02320 GEOTEXTILES 821.000 SYS
51 616-06405 RIPRAP, REVETMENT 414.000 TON
52 616-06451 RIPRAP, UNIFORM 12.000 TON
53 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
54 621-02770 EROSION CONTROL BLANKET 411.000 SYS
55 621-06553 SEED MIXTURE, R 16.000 1LBS
56 621-06557 SEED MIXTURE, T 80.000 LBS
57 621-06559 MULCHED SEEDING, R 1,863.000 SYS
58 621-06565 MULCHING MATERIAL 1.000 TON
59 621-06574 SODDING 270.000 SYS
60 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 10.000 EACH
61 628-09402 FIELD OFFICE, B 6.000 MOS
62 701-08122 PILE, STEEL PIPE, 0.375", 14" 880.000 LET
63 701-09558 TEST PILE, INDICATOR, PRODUCTION 54.000 LET
64 701-09560 TEST PILE, INDICATOR, RESTRIKE 1.000 EACH
65 703-01540 THREADED TIE BAR ASSEMBLY 108.000 EACH
66 703-06028 REINFORCING BARS 30,101.000 1BS
67 703-06029 REINFORCING BARS, EPOXY COATED 24,041.000 1LBS
68 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 152.000 EACH
69 704-51002 CONCRETE, C, SUPERSTRUCTURE 277.800 CYs
70 706-05733 CONCRETE BRIDGE RAILING TRANSITION, WBC 4.000 EACH
71 706-51020 RAILING, CONCRETE, C 2.300 CYS
72 709-51821 SURFACE SEAL LUMP LUMP
73  715-05032 PIPE, TYPE 2 CIRCULAR 15 IN 144.000 LET
74 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 212.000 LET
75 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 65.000 LET
76 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 125.000 LET
77 715-05407 PIPE, END BENT DRAIN, 6 IN 140.000 LET
78 715-46000 PIPE END SECTION, DIA 12" 2.000 EACH
79 715-46005 PIPE END SECTION, DIA 15" 5.000 EACH
80 715-46020 PIPE END SECTION, DIA 24" 1.000 EACH
81 720-45030 INLET, E7 2.000 EACH
82 720-45410 MANHOLE, C4 1.000 EACH
83 720-90984 MANHOLE, C2 1.000 EACH
84 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
85 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
86 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
87 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 890.000 LET
88 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 1,920.000 LET
89 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
90 801-06645 CONSTRUCTION SIGN, B 13.000 EACH
91 801-06775 MAINTAINING TRAFFIC LUMP LUMP
92 801-07119 BARRICADE, III-B 24.000 LET
93 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN 69.000 LET
94 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 390.000 LET
95 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,090.000 LET
96 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 1,090.000 LET

97 808-06716 LINE, REMOVE 693.000 LET
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CALL ORDER : 480 CONTRACT ID : B -34949-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 240.000 SYS
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 203-02000 EXCAVATION, COMMON 50.000 CYS
13 205-06937 TEMPORARY SILT FENCE 320.000 LFT
14 211-06467 AGGREGATE FOR END BENT BACKFILL 48.000 CYs
15 302-07455 DENSE GRADED SUBBASE 50.000 CYs
16 306-08034 MILLING, ASPHALT, 1 1/2 IN 943.000 SYS
17 401-10258 JOINT ADHESIVE, SURFACE 531.000 LET
18 402-07434 HMA SURFACE, TYPE C 78.000 TON
19 402-07452 HMA WEDGE AND LEVEL, TYPE C 105.000 TON
20 406-05521 ASPHALT FOR TACK COAT 1,885.000 SYS
21 601-01522 GUARDRAIL, TRANSITION TYPE TGB 2.000 EACH
22 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
23 604-06070 SIDEWALK, CONCRETE 76.000 SYS
24 605-06120 CURB, CONCRETE 133.000 LET
25 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 297.200 SYS
26 615-06530 BENCH MARK POST 1.000 EACH
27 616-02320 GEOTEXTILES 496.000 SYS
28 616-05688 RIPRAP, CLASS 1 330.000 TON
29 621-06560 MULCHED SEEDING, U 285.000 SYS
30 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN 5.000 EACH
31 628-09402 FIELD OFFICE, B 6.000 MOS
32 702-51863 FIELD DRILLED HOLE IN CONCRETE 544.000 EACH
33 702-92857 CONCRETE, C, SUBSTRUCTURE 60.000 CYS
34 702-93722 CONCRETE, C 14.800 CYs
35 703-06029 REINFORCING BARS, EPOXY COATED 61,350.000 LBS
36 704-51002 CONCRETE, C, SUPERSTRUCTURE 160.800 CYS
37 706-06353 CONCRETE BRIDGE RAILING TRANSITION, TPS-1 4.000 EACH
38 706-09961 RAILING, CONCRETE, PS-1 166.400 LET
39 706-11418 RAILING, STEEL, PS-1 166.600 LET
40 709-51821 SURFACE SEAL LUMP LUMP
41 710-09158 PATCHING CONCRETE STRUCTURES 400.000 SET
42 711-51038 STRUCTURAL STEEL LUMP LUMP
43  715-94530 ADJUST WATER VALVE TO GRADE 1.000 EACH
44 721-09548 AUTOMATIC DRAINAGE GATE 1.000 EACH
45 721-43010 AUTOMATIC DRAINAGE GATE, 18 IN 1.000 EACH
46 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
47 801-03291 CONSTRUCTION SIGN, D 4.000 EACH
48 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
49 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18.000 EACH
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CALL ORDER : 480 CONTRACT ID : B -34949-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR
50 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
51 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
52 801-06775 MAINTAINING TRAFFIC LUMP LUMP
53 801-07118 BARRICADE, III-A 96.000 LET
54 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 140.000 LET

55 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 570.000 LFT
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CALL ORDER : 490 CONTRACT ID : B -35413-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 DEBRIS REMOVAL FROM CHANNEL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
9 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
10 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
11 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
12 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
13 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
14 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
15 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
16 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
17 205-09387 TEMPORARY TURBIDITY CURTAIN 430.000 LFT
18 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
19 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 4.000 MOS
20 628-09409 MOBILE INTERNET SERVICE 4.000 MOS
21 628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN 4.000 MOS
22 628-11068 CELLULAR TELEPHONE/RADIO 1.000 EACH
23 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
24 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
25 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
26 801-06710 FLASHING ARROW SIGN 5.000 DAY
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 500 CONTRACT ID : B -35729-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
8 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BR. NO. LUMP LUMP
9 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
10 710-09158 PATCHING CONCRETE STRUCTURES 5.000 SFT
11 711-51038 STRUCTURAL STEEL LUMP LUMP
12 711-518¢64 DRILLED HOLE 78.000 EACH
13 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
14 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
15 801-06625 DETOUR ROUTE MARKER ASSEMBLY 8.000 EACH
16 801-06640 CONSTRUCTION SIGN, A 2.000 EACH
17 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 801-07118 BARRICADE, III-A 48.000 LEFT
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CALL ORDER : 580 CONTRACT ID : T -33825-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN MODERNIZATION (SERIES OF UNITS)

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 628-09401 FIELD OFFICE, A 6.000 MOS
9 801-06710 FLASHING ARROW SIGN 50.000 DAY
10 801-06775 MAINTAINING TRAFFIC LUMP LUMP
11 801-92448 CONSTRUCTION SIGNS, MOBILE 50.000 DAY
12 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 8,727.000 LEFT
13 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 681.000 EACH
14 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 2,464.000 SET
15 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 3,595.000 SFT
16 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 144.000 SET
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CALL ORDER  : 590 CONTRACT ID : T -34998-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT MARKINGS, RUMBLE STRIPS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-75997 PRISMATIC REFLECTOR, REMOVE 2,460.000 EACH
9 606-07484 MILLED HMA CORRUGATIONS 180,000.000 LET
10 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
11 628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN 3.000 MOS
12 628-11068 CELLULAR TELEPHONE/RADIO 1.000 EACH
13 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
14 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 10,500.000 LET
15 801-06640 CONSTRUCTION SIGN, A 95.000 EACH
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
17 801-92448 CONSTRUCTION SIGNS, MOBILE 600.000 DAY
18 808-06694 LINE, PAINT, SOLID, YELLOW, 8 IN 6,600.000 LET
19 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 21,400.000 LET
20 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 94,300.000 LET
21 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 71,500.000 LET
22 808-06716 LINE, REMOVE 194,200.000 LET
23 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP






